

SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS OFFEROR TO COMPLETE BLOCKS 12, 17, 23, 24, & 30				1. REQUISITION NUMBER		PAGE 1 OF	
2. CONTRACT NO.		3. AWARD/EFFECTIVE DATE	4. ORDER NUMBER		5. SOLICITATION NUMBER		6. SOLICITATION ISSUE DATE
7. FOR SOLICITATION INFORMATION CALL:			a. NAME			b. TELEPHONE NUMBER (No collect calls)	8. OFFER DUE DATE/ LOCAL TIME
			9. ISSUED BY		CODE		10. THIS ACQUISITION IS <input type="checkbox"/> UNRESTRICTED OR <input type="checkbox"/> SET ASIDE: _____ % FOR:
				<input type="checkbox"/> SMALL BUSINESS	<input type="checkbox"/> WOMEN-OWNED SMALL BUSINESS		
				<input type="checkbox"/> HUBZONE SMALL BUSINESS	<input type="checkbox"/> (WOSB) ELIGIBLE UNDER THE WOMEN-OWNED SMALL BUSINESS PROGRAM	NAICS:	
				<input type="checkbox"/> SERVICE-DISABLED VETERAN-OWNED SMALL BUSINESS	<input type="checkbox"/> EDWOSB	SIZE STANDARD:	
				<input type="checkbox"/> 8 (A)			
11. DELIVERY FOR FOB DESTINATION UNLESS BLOCK IS MARKED		12. DISCOUNT TERMS		<input type="checkbox"/> 13a. THIS CONTRACT IS A RATED ORDER UNDER DPAS (15 CFR 700)		13b. RATING	
<input type="checkbox"/> SEE SCHEDULE						14. METHOD OF SOLICITATION	
						<input type="checkbox"/> RFQ <input type="checkbox"/> IFB <input type="checkbox"/> RFP	
15. DELIVER TO		CODE		16. ADMINISTERED BY		CODE	
17a. CONTRACTOR/ OFFEROR		CODE		FACILITY CODE		18a. PAYMENT WILL BE MADE BY	
						CODE	
TELEPHONE NO.							
<input type="checkbox"/> 17b. CHECK IF REMITTANCE IS DIFFERENT AND PUT SUCH ADDRESS IN OFFER				18b. SUBMIT INVOICES TO ADDRESS SHOWN IN BLOCK 18a UNLESS BLOCK BELOW IS CHECKED		<input type="checkbox"/> SEE ADDENDUM	
19. ITEM NO.	20. SCHEDULE OF SUPPLIES/SERVICES			21. QUANTITY	22. UNIT	23. UNIT PRICE	24. AMOUNT
	<i>(Use Reverse and/or Attach Additional Sheets as Necessary)</i>						
25. ACCOUNTING AND APPROPRIATION DATA					26. TOTAL AWARD AMOUNT (For Govt. Use Only)		
<input type="checkbox"/> 27a. SOLICITATION INCORPORATES BY REFERENCE FAR 52.212-1, 52.212-4. FAR 52.212-3 AND 52.212-5 ARE ATTACHED. ADDENDA					<input type="checkbox"/> ARE <input type="checkbox"/> ARE NOT ATTACHED		
<input type="checkbox"/> 27b. CONTRACT/PURCHASE ORDER INCORPORATES BY REFERENCE FAR 52.212-4. FAR 52.212-5 IS ATTACHED. ADDENDA					<input type="checkbox"/> ARE <input type="checkbox"/> ARE NOT ATTACHED		
<input type="checkbox"/> 28. CONTRACTOR IS REQUIRED TO SIGN THIS DOCUMENT AND RETURN COPIES TO ISSUING OFFICE. CONTRACTOR AGREES TO FURNISH AND DELIVER ALL ITEMS SET FORTH OR OTHERWISE IDENTIFIED ABOVE AND ON ANY ADDITIONAL SHEETS SUBJECT TO THE TERMS AND CONDITIONS SPECIFIED					<input type="checkbox"/> 29. AWARD OF CONTRACT: REF. _____ OFFER DATED _____. YOUR OFFER ON SOLICITATION (BLOCK 5), INCLUDING ANY ADDITIONS OR CHANGES WHICH ARE SET FORTH HEREIN, IS ACCEPTED AS TO ITEMS:		
30a. SIGNATURE OF OFFEROR/CONTRACTOR					31a. UNITED STATES OF AMERICA (SIGNATURE OF CONTRACTING OFFICER)		
30b. NAME AND TITLE OF SIGNER (Type or print)		30c. DATE SIGNED	31b. NAME OF CONTRACTING OFFICER (Type or print)		31c. DATE SIGNED		
John Brooks, CEO		23 Sep 2020					

Solicitation/Contract Form

Supplies or Services and Prices/Cost

Additional Information/Notes

Section B - Supplies or Services and Prices/Cost

Additional Information/Notes

Best Estimated Quantities (BEQ) will be used on this contract. BEQs are estimates only and not guaranteed by the contract IAW 52.216-21. This is a Requirements-type contract as defined in FAR 16.503. The mechanics of this contract type involve the issuance of separate delivery orders specifying the Contract Line Item Number(s) (CLINs) in the applicable contract period. The ordering contract is decentralized for ordering. The administration office will be AFSC/PZIE Enterprise Division at Robins AFB, GA. The Government may issue one or more delivery orders in any given contract period. Each delivery order will identify but is not limited to the CLIN, quantity, contract unit price, and ship to address.

Base Year: 25 Sept 2020 through 24 Sept 2021

Scheduled Aircraft Systems (E-4B, C-17): If purchasing an identified VR system that requires aircraft scan and software development, use the following CLINS 0001- 0012.

Additional Scheduled Aircraft Systems Digital Scans and 3D Models (MQ-9, F-22, E-3, C-32, C-40, UH-1): CLINs 0032-0043.

Additional Sustainment Items: If purchasing additional hardware (consoles and headsets), training modules, training support and optional accessories, use the following CLINs 0013-0025.

Potential Additional Unscheduled Aircraft Systems: If purchasing a new VR system that requires aircraft scan and software development, use the following CLINs 0026-0031.

The CLINs To Be Negotiated at the order level for the base year are:

Scheduled Aircraft Systems: 0003, 0004, 0009, 0010

Additional Sustainment Items: 0013, 0014, 0024

Potential Additional Unscheduled Aircraft Systems: 0026-0029

Option I: 25 Sept 2021 through 24 Sept 2022

Scheduled Aircraft Systems (MQ-9, F-22): Training Support, Training Modules, hardware (consoles and headsets), use the following CLINS 1001-1008.

Additional Sustainment Items: If purchasing additional hardware (consoles and headsets), training modules, training support and optional accessories, use the following CLINs 1009-1021.

Potential Additional Unscheduled Aircraft Systems: If purchasing a new VR system that requires aircraft scan and software development, use the following CLINs 1022-1027.

The CLINs To Be Negotiated at the order level for Option Year I are:

Schedule Aircraft Systems: 1002, 1006

Additional Sustainment Items: 1009, 1010, 1020

Potential Additional Unscheduled Aircraft Systems: 1022-1025

Option II: 25 Sept 2022 through 24 Sept 2023

Scheduled Aircraft Systems (E-3): If purchasing training modules, training support, hardware (consoles and headsets), use CLINs 2001-2004

(B-52): If purchasing an identified VR system that requires aircraft scan and software development, use the following CLINS 2005-2010

(C-32): If purchasing training modules, training support, hardware (consoles and headsets), use the following CLINS 2011-2014

Additional Sustainment Items: If purchasing additional hardware (consoles and headsets), training modules, training support and optional accessories, use the following CLINs 2015-2027

Potential Additional Unscheduled Aircraft Systems: If purchasing a new VR system that requires aircraft scan and software development, use the following CLINs 2028-2033

The CLINs To Be Negotiated at the order level for Option Year II are:

Scheduled Aircraft Systems: 2002, 2008, 2012

Additional Sustainment Items: 2015, 2016, 2026

Potential Additional Unscheduled Aircraft Systems: 2028-2031

Option III: 25 Sept 2023 through 24 Sept 2024

Scheduled Aircraft Systems (TH-1, A-10): If purchasing an identified VR system that requires aircraft scan and software development, use the following CLINS 3001- 3012

(C-40): If purchasing training modules, training support, hardware (consoles and headsets), use the following CLINS 3013-3016

(UH-1): If purchasing training modules, training support, hardware (consoles and headsets), use the following CLINS 3017-3020

Additional Sustainment Items: If purchasing additional hardware (consoles and headsets), training modules, training support and optional accessories, use the following CLINs 3021-3033

Potential Additional Unscheduled Aircraft Systems: If purchasing a new VR system that requires aircraft scan and software development, use the following CLINs 3034-3039

The CLINs To Be Negotiated at the order level for the Option Year III are:

Scheduled Aircraft Systems: 3004, 3010, 3014, 3018

Additional Sustainment Items: 3021, 3022, 3032

Potential Additional Unscheduled Aircraft Systems: 3034-3037

Option IV: 25 Sept 2024 through 24 Sept 2025

Scheduled Aircraft Systems (HH-60, T-6, KC-10): If purchasing an identified VR system that requires aircraft scan and software development, use the following CLINS 4001- 4018

Additional Sustainment Items: If purchasing additional hardware (consoles and headsets), training modules, training support and optional accessories, use the following CLINs 4019-4031

Potential Additional Unscheduled Aircraft Systems: If purchasing a new VR system that requires aircraft scan and software development, use the following CLINs 4032-4037

The CLINs To Be Negotiated at the order level for the Option Year IV are:

Scheduled Aircraft Systems: 4004, 4010, 4016

Additional Sustainment Items: 4019, 4020, 4030

Potential Additional Unscheduled Aircraft Systems: 4032-4034, 4036

Option 1 may be exercised any time within 365 days of award

Option 2 may be exercised any time within 720 days of award

Option 3 may be exercised any time within 1,095 days of award

Option 4 may be exercised any time within 1,460 days of award

Government Contract Maximum

Maximum: 59,272,633.84 Dollars, U.S.

Allowed Per Order

Minimum: 0.01 Dollars, U.S.

Maximum: 20,000,000.00 Dollars, U.S.

Item	Supplies/Service	Quantity	Unit	Unit Price	Amount
------	------------------	----------	------	------------	--------

0001	E-4B: Digital Aircraft Scan Interior, Exterior & Aircraft Components - IAW attached Production Description 2.1 Digital Aircraft Scan of Interior and Exterior & Aircraft Components dated 16 June 2020. Firm Fixed Price	1	Each	USD 44,138.00	Firm Price USD 44,138.00
0002	E-4B: 3D Model - IAW attached Production Description 2.2 Development of Virtual Aircraft 3D Model dated 16 June 2020. Firm Fixed Price	1	Each	USD 546,911.00	Firm Price USD 546,911.00
0003	E-4B Training Modules - The applicable level of each Training Module (I through V) will be determined and negotiated at the order level. Please see the Level I through V descriptions identified in the attached Production Description paragraph 2.4, Training Modules dated 16 June 2020. To Be Negotiated at the order level. Firm Fixed Price	3	Each		
0004	E-4B Training Support - IAW attached Production Description 2.5 Training Support dated 16 June 2020.				
0004AA	E-4B Onsite Support (includes Travel) To Be Negotiated at the order level. Firm Fixed Price	1	Each		
0004AB	E-4B Telephone Support - IAW attached Production Description 2.6 Online/Phone Support dated 16 June 2020. To Be Negotiated at the order level. Firm Fixed Price	1	Each		
0005	E-4B Hardware (Console/Computer System) - IAW attached Production Description 2.7 Hardware dated 16 June 2020. Firm Fixed Price	3	Each	USD 3,080.00	Firm Price USD 9,240.00
0006	E-4B Hardware (Headsets) - IAW attached Production Description 2.8 Hardware (Headsets) dated 16 June 2020. Firm Fixed Price	3	Each	USD 1,957.00	Firm Price USD 5,871.00
0007	C-17: Digital Aircraft Scan of Interior and Exterior & Aircraft Components - IAW attached Production Description 2.1 Digital Aircraft Scan of Interior and Exterior & Aircraft Components dated 16 June 2020. Firm Fixed Price	1	Each	USD 44,138.00	Firm Price USD 44,138.00
0008	C-17: 3D Model - IAW attached Production Description 2.2 Development of Virtual Aircraft 3D Model dated 16 June 2020. Firm Fixed Price	1	Each	USD 330,646.00	Firm Price USD 330,646.00

0009	C-17 Training Modules - The applicable level of each Training Module (I through V) will be determined and negotiated at the order level. Please see the Level I through V descriptions identified in the attached Production Description paragraph 2.4, Training Modules dated 16 June 2020. To Be Negotiated at the order level. Firm Fixed Price	3	Each		
0010	C-17 Training Support - IAW attached Production Description 2.5 Training Support dated 16 June 2020.				
0010AA	C-17 Onsite Support (includes Travel) To Be Negotiated at the order level. Firm Fixed Price	1	Each		
0010AB	C-17 Telephone Support - IAW attached Production Description 2.6 Online/Phone Support dated 16 June 2020. To Be Negotiated at the order level. Firm Fixed Price	1	Each		
0011	C-17 Hardware (Console/Computer System) - IAW attached Production Description 2.7 Hardware dated 16 June 2020. Firm Fixed Price	3	Each	USD 3,080.00	Firm Price USD 9,240.00
0012	C-17 Hardware (Headsets) - IAW attached Production Description 2.8 Hardware (Headsets) dated 16 June 2020. Firm Fixed Price	3	Each	USD 1,957.00	Firm Price USD 5,871.00
0013	SUSTAINMENT ITEM - Training Modules - The applicable level of each Training Module (I through V) will be determined and negotiated at the order level. Please see the Level I through V descriptions identified in the attached Production Description paragraph 2.4, Training Modules dated 16 June 2020. To Be Negotiated at the order level. Firm Fixed Price	70	Each		
0014	SUSTAINMENT ITEM Training Support - IAW attached Production Description 2.5 Training Support dated 16 June 2020.				
0014AA	SUSTAINMENT ITEM Onsite Support (includes Travel) To Be Negotiated at the order level. Firm Fixed Price	11	Each		
0014AB	SUSTAINMENT ITEM Telephone Support - IAW attached Production Description 2.6 Online/Phone Support dated 16 June 2020. To Be Negotiated at the order level. Firm Fixed Price	11	Each		

0015	SUSTAINMENT ITEM Hardware (Console/Computer System) - IAW attached Production Description 2.7 Hardware dated 16 June 2020. Firm Fixed Price	31	Each	USD 3,080.00	Firm Price USD 95,480.00
0016	SUSTAINMENT ITEM Upgraded Hardware - IAW attached Production Description 2.9 Hardware (Upgraded PAGE 6 OF 181 FA850120D0002 Headsets and Computers) dated 16 June 2020.				
0016AA	SUSTAINMENT ITEM Headsets Firm Fixed Price	31	Each	USD 2,016.00	Firm Price USD 62,496.00
0016AB	SUSTAINMENT ITEM Computer System Firm Fixed Price	31	Each	USD 3,080.00	Firm Price USD 95,480.00
0017	SUSTAINMENT ITEM Multi-User Classroom Package (Network Switch & Cabling) - IAW attached Production Description 2.11.1 Multi-User Classroom Package dated 16 June 2020. Firm Fixed Price	15	Each	USD 282.00	Firm Price USD 4,230.00
0018	SUSTAINMENT ITEM Headset Sanitizer /Cleaning Equipment - IAW attached Production Description 2.11.2 Headset Sanitizer/Cleaning Equipment dated 16 June 2020. Firm Fixed Price	55	Each	USD 1,867.00	Firm Price USD 102,685.00
0019	SUSTAINMENT ITEM Wireless Headset Adapters - IAW attached Production Description 2.11.3 Wireless Headset Adapters Equipment dated 16 June 2020. Firm Fixed Price	7	Each	USD 383.00	Firm Price USD 2,681.00
0020	SUSTAINMENT ITEM Stand Alone Wireless VR Headsets - IAW attached Production Description 2.11.4 Stand Alone Wireless VR Headsets dated 16 June 2020. Firm Fixed Price	7	Each	USD 549.00	Firm Price USD 3,843.00
0021	SUSTAINMENT ITEM Classroom Truss Systems (Cabling/Ergonomics) - IAW attached Production Description 2.11.5 Classroom Truss Systems dated 16 June 2020. Firm Fixed Price	7	Each	USD 6,197.00	Firm Price USD 43,379.00
0022	SUSTAINMENT ITEM Virtual Reality Tracking Gloves - IAW attached Production Description 2.11.6 Virtual Reality Tracking Gloves dated 16 June 2020. Firm Fixed Price	13	Each	USD 4,958.00	Firm Price USD 64,454.00

0023	SUSTAINMENT ITEM Augmented Reality Development Kits - IAW attached Production Description 2.11.7 Augmented Reality Development Kits dated 16 June 2020. Firm Fixed Price	7	Each	USD 3,850.00	Firm Price USD 26,950.00
0024	SUSTAINMENT ITEM Additional Development Hours - IAW attached Production Description 2.11.8 Additional Development Hours dated 16 June 2020. To Be Negotiated at the order level. Firm Fixed Price	8	Each		
0025	SUSTAINMENT ITEM Hardware (Headsets) - IAW attached Production Description 2.8 Hardware (Headsets) dated 16 June 2020. Firm Fixed Price	31	Each	USD 1,957.00	Firm Price USD 60,667.00
0026	POTENTIAL Additional Systems Digital Aircraft Scan of Interior and Exterior & Aircraft Components - IAW attached Production Description 2.1 Digital Aircraft Scan of Interior and Exterior & Aircraft Components dated 16 June 2020. To Be Negotiated at the order level. Firm Fixed Price	1	Each		
0027	POTENTIAL Additional Systems 3D Model - IAW attached Production Description 2.2 Development of Virtual Aircraft 3D Model dated 16 June 2020. To Be Negotiated at the order level. Firm Fixed Price	1	Each		
0028	POTENTIAL Additional Systems Training Modules - The applicable level of each Training Module (I through V) will be determined and negotiated at the order level. Please see the Level I through V descriptions identified in the attached Production Description paragraph 2.4, Training Modules dated 16 June 2020. To Be Negotiated at the order level. Firm Fixed Price	5	Each		
0029	POTENTIAL Additional Systems Training Support - IAW attached Production Description 2.5 Training Support dated 16 June 2020. To Be Negotiated at the order level.				
0029AA	POTENTIAL Additional Systems Onsite Support (includes Travel) To Be Negotiated at the order level. Product Service Code: U099 Firm Fixed Price	2	Each		
0029AB	POTENTIAL Additional Systems Telephone Support - IAW attached Production Description 2.6 Online/Phone Support dated 16 June 2020. To Be Negotiated at the order level.	2	Each		

	Product Service Code: U099 Firm Fixed Price				
0030	POTENTIAL Additional Systems Hardware (Console/Computer System) - IAW attached Production Description 2.7 Hardware dated 16 June 2020. Firm Fixed Price	4	Each	USD 3,080.00	Firm Price USD 12,320.00
0031	POTENTIAL Additional Systems Hardware (Headsets) - IAW attached Production Description 2.8 Hardware (Headsets) dated 16 June 2020. Firm Fixed Price	4	Each	USD 1,957.00	Firm Price USD 7,828.00
0032	MQ-9: Digital Scan for Interior, Exterior & Aircraft Components - IAW attached Production Description 2.1 Digital Aircraft Scan of Interior and Exterior & Aircraft Components dated 16 June 2020. Firm Fixed Price	1	Each	USD 37,112.00	Firm Price USD 37,112.00
0033	MQ-9: 3D Model - IAW attached Production Description 2.2 Development of Virtual Aircraft 3D Model dated 16 June 2020. Firm Fixed Price	1	Each	USD 183,392.00	Firm Price USD 183,392.00
0034	F-22: Digital Aircraft Scan of Interior and Exterior & Aircraft Components - IAW attached Production Description 2.1 Digital Aircraft Scan of Interior and Exterior & Aircraft Components dated 16 June 2020. Firm Fixed Price	1	Each	USD 37,112.00	Firm Price USD 37,112.00
0035	F-22: 3D Model - IAW attached Production Description 2.2 Development of Virtual Aircraft 3D Model dated 16 June 2020. Firm Fixed Price	1	Each	USD 213,970.00	Firm Price USD 213,970.00
0036	E-3: Digital Aircraft Scan of Interior and Exterior & Aircraft Components - IAW attached Production Description 2.1 Digital Aircraft Scan of Interior and Exterior & Aircraft Components dated 16 June 2020. Firm Fixed Price	1	Each	USD 44,138.00	Firm Price USD 44,138.00
0037	E-3: 3D Model - IAW attached Production Description 2.2 Development of Virtual Aircraft 3D Model dated 16 June 2020. Firm Fixed Price	1	Each	USD 258,735.00	Firm Price USD 258,735.00
0038	C-32: Digital Aircraft Scan of Interior and Exterior & Aircraft Components - IAW attached Production Description 2.1 Digital Aircraft Scan of Interior and Exterior & Aircraft Components dated 16 June 2020. Firm Fixed Price	1	Each	USD 44,138.00	Firm Price USD 44,138.00
	C-32: 3D Model - IAW attached Production Description 2.2 Development				Firm Price USD 258,735.00

0039	of Virtual Aircraft 3D Model dated 16 June 2020. Firm Fixed Price	1	Each	USD 258,735.00	
0040	C-40: Digital Aircraft Scan of Interior and Exterior & Aircraft Components - IAW attached Production Description 2.1 Digital Aircraft Scan of Interior and Exterior & Aircraft Components dated 16 June 2020. Firm Fixed Price	1	Each	USD 44,138.00	Firm Price USD 44,138.00
0041	C-40: 3D Model - IAW attached Production Description 2.2 Development of Virtual Aircraft 3D Model dated 16 June 2020. Firm Fixed Price	1	Each	USD 258,735.00	Firm Price USD 258,735.00
0042	UH-1: Digital Aircraft Scan of Interior and Exterior & Aircraft Components - IAW attached Production Description 2.1 Digital Aircraft Scan of Interior and Exterior & Aircraft Components dated 16 June 2020. Firm Fixed Price	1	Each	USD 37,112.00	Firm Price USD 37,112.00
0043	UH-1: 3D Model - IAW attached Production Description 2.2 Development of Virtual Aircraft 3D Model dated 16 June 2020. Firm Fixed Price	1	Each	USD 213,970.00	Firm Price USD 213,970.00
Option Line Item 1001	MQ-9 Training Modules - The applicable level of each Training Module (I through V) will be determined and negotiated at the order level. Please see the Level I through V descriptions identified in the attached Production Description paragraph 2.4, Training Modules dated 16 June 2020. Firm Fixed Price	5	Each		
Option Line Item 1002	MQ-9 Training Support - IAW attached Production Description 2.5 Training Support dated 16 June 2020.				
Option Line Item 1002AA	MQ-9 Onsite Support (includes Travel) To Be Negotiated at the order level. Firm Fixed Price	1	Each		
Option Line Item 1002AB	MQ-9 Telephone Support - IAW attached Production Description 2.6 Online/Phone Support dated 16 June 2020. To Be Negotiated at the order level Firm Fixed Price	1	Each		
Option Line Item 1003	MQ-9 Hardware (Console/Computer System) - IAW attached Production Description 2.7 Hardware dated 16 June 2020. Firm Fixed Price	1	Each	USD 3,080.00	Firm Price USD 3,080.00

Option Line Item 1004	MQ-9 Hardware (Headsets) - IAW attached Production Description 2.8 Hardware (Headsets) dated 16 June 2020. Firm Fixed Price	1	Each	USD 1,957.00	Firm Price USD 1,957.00
Option Line Item 1005	F-22 Training Modules - The applicable level of each Training Module (I through V) will be determined and negotiated at the order level. Please see the Level I through V descriptions identified in the attached Production Description paragraph 2.4, Training Modules dated 16 June 2020. Firm Fixed Price	3	Each		
Option Line Item 1006	F-22 Training Support - IAW attached Production Description 2.5 Training Support dated 16 June 2020.				
Option Line Item 1006AA	F-22 Onsite Support (includes Travel). To Be Negotiated at the order level. Firm Fixed Price	1	Each		
Option Line Item 1006AB	F-22 Telephone Support - IAW attached Production Description 2.6 Online/Phone Support dated 16 June 2020. To Be Negotiated at the order level. Firm Fixed Price	1	Each		
Option Line Item 1007	F-22 Hardware (Console/Computer System) - IAW attached Production Description 2.7 Hardware dated 16 June 2020. Firm Fixed Price	1	Each	USD 3,080.00	Firm Price USD 3,080.00
Option Line Item 1008	F-22 Hardware (Headsets) - IAW attached Production Description 2.8 Hardware (Headsets) dated 16 June 2020. Firm Fixed Price	1	Each	USD 1,957.00	Firm Price USD 1,957.00
Option Line Item 1009	SUSTAINMENT ITEM - Training Modules - The applicable level of each Training Module (I through V) will be determined and negotiated at the order level. Please see the Level I through V descriptions identified in the attached Production Description paragraph 2.4, Training Modules dated 16 June 2020. To Be Negotiated at the order level. Firm Fixed Price	70	Each		
Option Line Item 1010	SUSTAINMENT ITEM Training Support - IAW attached Production Description 2.5 Training Support dated 16 June 2020.				
Option					

Line Item 1010AA	SUSTAINMENT ITEM Onsite Support (includes Travel) To Be Negotiated at the order level. Firm Fixed Price	10	Each		
Option Line Item 1010AB	SUSTAINMENT ITEM Telephone Support - IAW attached Production Description 2.6 Online/Phone Support dated 16 June 2020. To Be Negotiated at the order level. Firm Fixed Price	10	Each		
Option Line Item 1011	SUSTAINMENT ITEM Hardware (Console/Computer System) - IAW attached Production Description 2.7 Hardware dated 16 June 2020. Firm Fixed Price	21	Each	USD 3,080.00	Firm Price USD 64,680.00
Option Line Item 1012	SUSTAINMENT ITEM Upgraded Hardware - IAW attached Production Description 2.9 Hardware (Upgraded Headsets and Computers) dated 16 June 2020.				
Option Line Item 1012AA	SUSTAINMENT ITEM Headsets Firm Fixed Price	21	Each	USD 2,016.00	Firm Price USD 42,336.00
Option Line Item 1012AB	SUSTAINMENT ITEM Computer System Firm Fixed Price	21	Each	USD 3,080.00	Firm Price USD 64,680.00
Option Line Item 1013	SUSTAINMENT ITEM Multi-User Classroom Package (Network Switch & Cabling) - IAW attached Production Description 2.11.1 Multi-User Classroom Package dated 16 June 2020. Firm Fixed Price	15	Each	USD 282.00	Firm Price USD 4,230.00
Option Line Item 1014	SUSTAINMENT ITEM Headset Sanitizer /Cleaning Equipment - IAW attached Production Description 2.11.2 Headset Sanitizer/Cleaning Equipment dated 16 June 2020. Firm Fixed Price	55	Each	USD 1,867.00	Firm Price USD 102,685.00
Option Line Item 1015	SUSTAINMENT ITEM Wireless Headset Adapters - IAW attached Production Description 2.11.3 Wireless Headset Adapters Equipment dated 16 June 2020. Firm Fixed Price	7	Each	USD 383.00	Firm Price USD 2,681.00
Option Line Item 1016	SUSTAINMENT ITEM Stand Alone Wireless VR Headsets - IAW attached Production Description 2.11.4 Stand Alone Wireless VR Headsets dated 16 June 2020. Firm Fixed Price	7	Each	USD 549.00	Firm Price USD 3,843.00

Option Line Item 1017	SUSTAINMENT ITEM Classroom Truss Systems (Cabling/Ergonomics) - IAW attached Production Description 2.11.5 Classroom Truss Systems dated 16 June 2020. Firm Fixed Price	7	Each	USD 6,197.00	Firm Price USD 43,379.00
Option Line Item 1018	SUSTAINMENT ITEM Virtual Reality Tracking Gloves - IAW attached Production Description 2.11.6 Virtual Reality Tracking Gloves dated 16 June 2020. Firm Fixed Price	13	Each	USD 4,958.00	Firm Price USD 64,454.00
Option Line Item 1019	SUSTAINMENT ITEM Augmented Reality Development Kits - IAW attached Production Description 2.11.7 Augmented Reality Development Kits dated 16 June 2020. Firm Fixed Price	7	Each	USD 3,850.00	Firm Price USD 26,950.00
Option Line Item 1020	SUSTAINMENT ITEM Additional Development Hours - IAW attached Production Description 2.11.8 Additional Development Hours dated 16 June 2020. To Be Negotiated at the order level. Firm Fixed Price	8	Each		
Option Line Item 1021	SUSTAINMENT ITEM Hardware (Headsets) Tethered or Non-Tethered - IAW attached Production Description 2.8 Hardware (Headsets) dated 16 June 2020. Firm Fixed Price	21	Each	USD 1,957.00	Firm Price USD 41,097.00
Option Line Item 1022	POTENTIAL Additional Systems Digital Aircraft Scan of Interior and Exterior & Aircraft Components - IAW attached Production Description 2.1 Digital Aircraft Scan of Interior and Exterior & Aircraft Components dated 16 June 2020. To Be Negotiated at the order level. Firm Fixed Price	1	Each		
Option Line Item 1023	POTENTIAL Additional Systems 3D Model - IAW attached Production Description 2.2 Development of Virtual Aircraft 3D Model dated 16 June 2020. To Be Negotiated at the order level. Firm Fixed Price	1	Each		
Option Line Item 1024	POTENTIAL Additional Systems Training Modules - The applicable level of each Training Module (I through V) will be determined and negotiated at the order level. Please see the Level I through V descriptions identified in the attached Production Description paragraph 2.4, Training Modules dated 16 June 2020. To Be Negotiated at the order level. Firm Fixed Price	5	Each		
Option Line Item	POTENTIAL Additional Systems Training Support - IAW attached Production				

1025	Description 2.5 Training Support dated 16 June 2020.				
Option Line Item 1025AA	POTENTIAL Additional Systems Onsite Support (includes Travel). To Be Negotiated at the order level. Firm Fixed Price	1	Each		
Option Line Item 1025AB	POTENTIAL Additional Systems Telephone Support - IAW attached Production Description 2.6 Online/Phone Support dated 16 June 2020. To Be Negotiated at the order level. Firm Fixed Price	1	Each		
Option Line Item 1026	POTENTIAL Additional Systems Hardware (Console/Computer System) - IAW attached Production Description 2.7 Hardware dated 16 June 2020. Firm Fixed Price	3	Each	USD 3,080.00	Firm Price USD 9,240.00
Option Line Item 1027	POTENTIAL Additional Systems Hardware (Headsets) - IAW attached Production Description 2.8 Hardware (Headsets) dated 16 June 2020. Firm Fixed Price	3	Each	USD 1,957.00	Firm Price USD 5,871.00
Option Line Item 2001	E-3 Training Modules - The applicable level of each Training Module (I through V) will be determined and negotiated at the order level. Please see the Level I through V descriptions identified in the attached Production Description paragraph 2.4, Training Modules dated 16 June 2020. Firm Fixed Price	1	Each		
Option Line Item 2002	E-3 Training Support - IAW attached Production Description 2.5 Training Support dated 16 June 2020.				
Option Line Item 2002AA	E-3 Onsite Support (includes Travel) To Be Negotiated at the order level. Firm Fixed Price	3	Each		
Option Line Item 2002AB	E-3 Telephone Support - IAW attached Production Description 2.6 Online/Phone Support dated 16 June 2020. To Be Negotiated at the order level. Firm Fixed Price	3	Each		
Option Line Item 2003	E-3 Hardware (Console/Computer System) - IAW attached Production Description 2.7 Hardware dated 16 June 2020. Firm Fixed Price	1	Each	USD 3,080.00	Firm Price USD 3,080.00
Option	E-3 Hardware (Headsets) - IAW attached				Firm Price

Line Item 2004	Production Description 2.8 Hardware (Headsets) dated 16 June 2020. Firm Fixed Price	1	Each	USD 1,957.00	USD 1,957.00
Option Line Item 2005	B-52: Digital Aircraft Scan of Interior and Exterior & Aircraft Components - IAW attached Production Description 2.1 Digital Aircraft Scan of Interior and Exterior & Aircraft Components dated 16 June 2020. Firm Fixed Price	1	Each	USD 46,097.00	Firm Price USD 46,097.00
Option Line Item 2006	B-52: 3D Model - IAW attached Production Description 2.2 Development of Virtual Aircraft 3D Model dated 16 June 2020. Firm Fixed Price	1	Each	USD 350,787.00	Firm Price USD 350,787.00
Option Line Item 2007	B-52 Training Modules - The applicable level of each Training Module (I through V) will be determined and negotiated at the order level. Please see the Level I through V descriptions identified in the attached Production Description paragraph 2.4, Training Modules dated 16 June 2020. Firm Fixed Price	3	Each		
Option Line Item 2008	B-52 Training Support - IAW attached Production Description 2.5 Training Support dated 16 June 2020.				
Option Line Item 2008AA	B-52 Onsite Support (includes Travel). To Be Negotiated at the order level. Firm Fixed Price	1	Each		
Option Line Item 2008AB	B-52 Telephone Support - IAW attached Production Description 2.6 Online/Phone Support dated 16 June 2020. To Be Negotiated at the order level. Firm Fixed Price	1	Each		
Option Line Item 2009	B-52 Hardware (Console/Computer System) - IAW attached Production Description 2.7 Hardware dated 16 June 2020. Firm Fixed Price	1	Each	USD 3,080.00	Firm Price USD 3,080.00
Option Line Item 2010	B-52 Hardware (Headsets) - IAW attached Production Description 2.8 Hardware (Headsets) dated 16 June 2020. Firm Fixed Price	1	Each	USD 1,957.00	Firm Price USD 1,957.00
Option Line Item	C-32 Training Modules - The applicable level of each Training Module (I through V) will be determined and negotiated at the order level. Please see the Level I through V descriptions identified in the attached Production Description paragraph 2.4,	1	Each		

2011	Training Modules dated 16 June 2020. Firm Fixed Price				
Option Line Item 2012	C-32 Training Support - IAW attached Production Description 2.5 Training Support dated 16 June 2020.				
Option Line Item 2012AA	C-32 Onsite Support (includes Travel). To Be Negotiated at the order level. Firm Fixed Price	2	Each		
Option Line Item 2012AB	C-32 Telephone Support - IAW attached Production Description 2.6 Online/Phone Support dated 16 June 2020. To Be Negotiated at the order level. Firm Fixed Price	2	Each		
Option Line Item 2013	C-32 Hardware (Console/Computer System) - IAW attached Production Description 2.7 Hardware dated 16 June 2020. Firm Fixed Price	1	Each	USD 3,080.00	Firm Price USD 3,080.00
Option Line Item 2014	C-32 Hardware (Headsets) - IAW attached Production Description 2.8 Hardware (Headsets) dated 16 June 2020. Firm Fixed Price	1	Each	USD 1,957.00	Firm Price USD 1,957.00
Option Line Item 2015	SUSTAINMENT ITEM - Training Modules - The applicable level of each Training Module (I through V) will be determined and negotiated at the order level. Please see the Level I through V descriptions identified in the attached Production Description paragraph 2.4, Training Modules dated 16 June 2020. Firm Fixed Price	70	Each		
Option Line Item 2016	SUSTAINMENT ITEM Training Support - IAW attached Production Description 2.5 Training Support dated 16 June 2020.				
Option Line Item 2016AA	SUSTAINMENT ITEM Onsite Support (includes Travel) To Be Negotiated at the order level. Firm Fixed Price	10	Each		
Option Line Item 2016AB	SUSTAINMENT ITEM Telephone Support - IAW attached Production Description 2.6 Online/Phone Support dated 16 June 2020. To Be Negotiated at the order level. Firm Fixed Price	10	Each		

Option Line Item 2017	SUSTAINMENT ITEM Hardware (Console/Computer System) - IAW attached Production Description 2.7 Hardware dated 16 June 2020. Firm Fixed Price	21	Each	USD 3,080.00	Firm Price USD 64,680.00
Option Line Item 2018	SUSTAINMENT ITEM Upgraded Hardware - IAW attached Production Description 2.9 Hardware (Upgraded Headsets and Computers) dated 16 June 2020.				
Option Line Item 2018AA	SUSTAINMENT ITEM Headsets Firm Fixed Price	21	Each	USD 2,016.00	Firm Price USD 42,336.00
Option Line Item 2018AB	SUSTAINMENT ITEM Computer System Firm Fixed Price	21	Each	USD 3,080.00	Firm Price USD 64,680.00
Option Line Item 2019	SUSTAINMENT ITEM Multi-User Classroom Package (Network Switch & Cabling) - IAW attached Production Description 2.11.1 Multi-User Firm Fixed Price	15	Each	USD 282.00	Firm Price USD 4,230.00
Option Line Item 2020	SUSTAINMENT ITEM Headset Sanitizer /Cleaning Equipment - IAW attached Production Description 2.11.2 Headset Sanitizer/Cleaning Equipment dated 16 June 2020. Firm Fixed Price	55	Each	USD 1,867.00	Firm Price USD 102,685.00
Option Line Item 2021	SUSTAINMENT ITEM Wireless Headset Adapters - IAW attached Production Description 2.11.3 Wireless Headset Adapters Equipment dated 16 June 2020. Firm Fixed Price	7	Each	USD 383.00	Firm Price USD 2,681.00
Option Line Item 2022	SUSTAINMENT ITEM Stand Alone Wireless VR Headsets - IAW attached Production Description 2.11.4 Stand Alone Wireless VR Headsets dated 16 June 2020. Firm Fixed Price	7	Each	USD 549.00	Firm Price USD 3,843.00
Option Line Item 2023	SUSTAINMENT ITEM Classroom Truss Systems (Cabling/Ergonomics) - IAW attached Production Description 2.11.5 Classroom Truss Systems dated 16 June 2020. Firm Fixed Price	7	Each	USD 6,197.00	Firm Price USD 43,379.00
Option Line Item 2024	SUSTAINMENT ITEM Virtual Reality Tracking Gloves - IAW attached Production Description 2.11.6 Virtual Reality Tracking Gloves dated 16 June 2020. Firm Fixed Price	13	Each	USD 4,958.00	Firm Price USD 64,454.00

Option Line Item 2025	SUSTAINMENT ITEM Augmented Reality Development Kits - IAW attached Production Description 2.11.7 Augmented Reality Development Kits dated 16 June 2020. Firm Fixed Price	7	Each	USD 3,850.00	Firm Price USD 26,950.00
Option Line Item 2026	SUSTAINMENT ITEM Additional Development Hours - IAW attached Production Description 2.11.8 Additional Development Hours dated 16 June 2020. To Be Negotiated at the order level. Firm Fixed Price	8	Each		
Option Line Item 2027	SUSTAINMENT ITEM Hardware (Headsets) Tethered or Non-Tethered - IAW attached Production Description 2.8 Hardware (Headsets) dated 16 June 2020. Firm Fixed Price	21	Each	USD 1,957.00	Firm Price USD 41,097.00
Option Line Item 2028	POTENTIAL Additional Systems Digital Aircraft Scan of Interior and Exterior & Aircraft Components - IAW attached Production Description 2.1 Digital Aircraft Scan of Interior and Exterior & Aircraft Components dated 16 June 2020. To Be Negotiated at the order level. Firm Fixed Price	1	Each		
Option Line Item 2029	POTENTIAL Additional Systems 3D Model - IAW attached Production Description 2.2 Development of Virtual Aircraft 3D Model dated 16 June 2020. To Be Negotiated at the order level. Firm Fixed Price	1	Each		
Option Line Item 2030	POTENTIAL Additional Systems Training Modules - The applicable level of each Training Module (I through V) will be determined and negotiated at the order level. Please see the Level I through V descriptions identified in the attached Production Description paragraph 2.4, Training Modules dated 16 June 2020. To Be Negotiated at the order level. Firm Fixed Price	5	Each		
Option Line Item 2031	POTENTIAL Additional Systems Training Support - IAW attached Production Description 2.5 Training Support dated 16 June 2020.				
Option Line Item 2031AA	POTENTIAL Additional Systems Onsite Support (includes Travel) To Be Negotiated at the order level. Firm Fixed Price	1	Each		
Option Line Item	POTENTIAL Additional Systems Telephone Support - IAW attached Production Description 2.6 Online/Phone Support dated 16 June 2020. To Be	1	Each		

2031AB	Negotiated at the order level. Firm Fixed Price				
Option Line Item 2032	POTENTIAL Additional Systems Hardware (Console/Computer System) - IAW attached Production Description 2.7 Hardware dated 16 June 2020. Firm Fixed Price	3	Each	USD 3,080.00	Firm Price USD 9,240.00
Option Line Item 2033	POTENTIAL Additional Systems Hardware (Headsets) - IAW attached Production Description 2.8 Hardware (Headsets) dated 16 June 2020. Firm Fixed Price	3	Each	USD 1,957.00	Firm Price USD 5,871.00
Option Line Item 3001	TH-1: Digital Aircraft Scan of Interior and Exterior & Aircraft Components - IAW attached Production Description 2.1 Digital Aircraft Scan of Interior and Exterior & Aircraft Components dated 16 June 2020. Firm Fixed Price	1	Each	USD 39,712.00	Firm Price USD 39,712.00
Option Line Item 3002	TH-1: 3D Model - IAW attached Production Description 2.2 Development of Virtual Aircraft 3D Model dated 16 June 2020. Firm Fixed Price	1	Each	USD 233,814.00	Firm Price USD 233,814.00
Option Line Item 3003	TH-1 Training Modules - The applicable level of each Training Module (I through V) will be determined and negotiated at the order level. Please see the Level I through V descriptions identified in the attached Production Description paragraph 2.4, Training Modules dated 16 June 2020. Firm Fixed Price	3	Each		
Option Line Item 3004	TH-1 Training Support - IAW attached Production Description 2.5 Training Support dated 16 June 2020.				
Option Line Item 3004AA	TH-1 Onsite Support (includes Travel) To Be Negotiated at the order level. Firm Fixed Price	1	Each		
Option Line Item 3004AB	TH-1 Telephone Support - IAW attached Production Description 2.6 Online/Phone Support dated 16 June 2020. To Be Negotiated at the order level. Firm Fixed Price	1	Each		
Option Line Item 3005	TH-1 Hardware (Console/Computer System) - IAW attached Production Description 2.7 Hardware dated 16 June 2020. Firm Fixed Price	1	Each	USD 3,080.00	Firm Price USD 3,080.00
Option	TH-1 Hardware (Headsets) - IAW attached				Firm Price

Line Item 3006	Production Description 2.8 Hardware (Headsets) dated 16 June 2020. Firm Fixed Price	1	Each	USD 1,957.00	USD 1,957.00
Option Line Item 3007	A-10: Digital Aircraft Scan of Interior and Exterior & Aircraft Components - IAW attached Production Description 2.1 Digital Aircraft Scan of Interior and Exterior & Aircraft Components dated 16 June 2020. Firm Fixed Price	1	Each	USD 37,034.00	Firm Price USD 37,034.00
Option Line Item 3008	A-10: 3D Model - IAW attached Production Description 2.2 Development of Virtual Aircraft 3D Model dated 16 June 2020. Firm Fixed Price	1	Each	USD 233,814.00	Firm Price USD 233,814.00
Option Line Item 3009	A-10 Training Modules - The applicable level of each Training Module (I through V) will be determined and negotiated at the order level. Please see the Level I through V descriptions identified in the attached Production Description paragraph 2.4, Training Modules dated 16 June 2020. Firm Fixed Price	2	Each		
Option Line Item 3010	A-10 Training Support - IAW attached Production Description 2.5 Training Support dated 16 June 2020.				
Option Line Item 3010AA	A-10 Onsite Support (Includes Travel) To Be Negotiated at the order level. Firm Fixed Price	1	Each		
Option Line Item 3010AB	A-10 Telephone Support - IAW attached Production Description 2.6 Online/Phone Support dated 16 June 2020. To Be Negotiated at the order level. Firm Fixed Price	1	Each		
Option Line Item 3011	A-10 Hardware (Console/Computer System) - IAW attached Production Description 2.7 Hardware dated 16 June 2020. Firm Fixed Price	1	Each	USD 3,080.00	Firm Price USD 3,080.00
Option Line Item 3012	A-10 Hardware (Headsets) - IAW attached Production Description 2.8 Hardware (Headsets) dated 16 June 2020. Firm Fixed Price	1	Each	USD 1,957.00	Firm Price USD 1,957.00
Option Line Item	C-40 Training Modules - The applicable level of each Training Module (I through V) will be determined and negotiated at the order level. Please see the Level I through V descriptions identified in the attached Production Description paragraph 2.4,	3	Each		

3013	Training Modules dated 16 June 2020. Firm Fixed Price				
Option Line Item 3014	C-40 Training Support - IAW attached Production Description 2.5 Training Support dated 16 June 2020.				
Option Line Item 3014AA	C-40 Onsite Support (includes Travel) To Be Negotiated at the order level. Firm Fixed Price	1	Each		
Option Line Item 3014AB	C-40 Telephone Support - IAW attached Production Description 2.6 Online/Phone Support dated 16 June 2020. To Be Negotiated at the order level. Firm Fixed Price	1	Each		
Option Line Item 3015	C-40 Hardware (Console/Computer System) - IAW attached Production Description 2.7 Hardware dated 16 June 2020. Firm Fixed Price	1	Each	USD 3,080.00	Firm Price USD 3,080.00
Option Line Item 3016	C-40 Hardware (Headsets) - IAW attached Production Description 2.8 Hardware (Headsets) dated 16 June 2020. Firm Fixed Price	1	Each	USD 1,957.00	Firm Price USD 1,957.00
Option Line Item 3017	UH-1 Training Modules - The applicable level of each Training Module (I through V) will be determined and negotiated at the order level. Please see the Level I through V descriptions identified in the attached Production Description paragraph 2.4, Training Modules dated 16 June 2020. Firm Fixed Price	3	Each		
Option Line Item 3018	UH-1 Training Support - IAW attached Production Description 2.5 Training Support dated 16 June 2020.				
Option Line Item 3018AA	UH-1 Onsite Support (includes Travel) To Be Negotiated at the order level. Firm Fixed Price	1	Each		
Option Line Item 3018AB	UH-1 Telephone Support - IAW attached Production Description 2.6 Online/Phone Support dated 16 June 2020. To Be Negotiated at the order level. Firm Fixed Price	1	Each		
Option Line	UH-1 Hardware (Console/Computer System) - IAW attached Production				Firm Price USD 3,080.00

Item 3019	Description 2.7 Hardware dated 16 June 2020. Firm Fixed Price	1	Each	USD 3,080.00	
Option Line Item 3020	UH_1 Hardware (Headsets) - IAW attached Production Description 2.8 Hardware (Headsets) dated 16 June 2020. Firm Fixed Price	1	Each	USD 1,957.00	Firm Price USD 1,957.00
Option Line Item 3021	SUSTAINMENT ITEM - Training Modules - The applicable level of each Training Module (I through V) will be determined and negotiated at the order level. Please see the Level I through V descriptions identified in the attached Production Description paragraph 2.4, Training Modules dated 16 June 2020. To Be Negotiated at the order level. Firm Fixed Price	70	Each		
Option Line Item 3022	SUSTAINMENT ITEM Training Support - IAW attached Production Description 2.5 Training Support dated 16 June 2020.				
Option Line Item 3022AA	SUSTAINMENT ITEM Onsite Support (includes Travel) To Be Negotiated at the order level. Firm Fixed Price	10	Each		
Option Line Item 3022AB	SUSTAINMENT ITEM Telephone Support - IAW attached Production Description 2.6 Online/Phone Support dated 16 June 2020. To Be Negotiated at the order level. Firm Fixed Price	10	Each		
Option Line Item 3023	SUSTAINMENT ITEM Hardware (Console/Computer System) - IAW attached Production Description 2.7 Hardware dated 16 June 2020. Firm Fixed Price	21	Each	USD 3,080.00	Firm Price USD 64,680.00
Option Line Item 3024	SUSTAINMENT ITEM Upgraded Hardware - IAW attached Production Description 2.9 Hardware (Upgraded Headsets and Computers) dated 16 June 2020.				
Option Line Item 3024AA	SUSTAINMENT ITEM Headsets Firm Fixed Price	21	Each	USD 2,016.00	Firm Price USD 42,336.00
Option Line Item 3024AB	SUSTAINMENT ITEM Computer System Firm Fixed Price	21	Each	USD 3,080.00	Firm Price USD 64,680.00

Option Line Item 3025	SUSTAINMENT ITEM Multi-User Classroom Package (Network Switch & Cabling) - IAW attached Production Description 2.11.1 Multi-User Classroom Package dated 16 June 2020. Firm Fixed Price	15	Each	USD 282.00	Firm Price USD 4,230.00
Option Line Item 3026	SUSTAINMENT ITEM Headset Sanitizer /Cleaning Equipment - IAW attached Production Description 2.11.2 Headset Sanitizer/Cleaning Equipment dated 16 June 2020. Product Service Firm Fixed Price	55	Each	USD 1,867.00	Firm Price USD 102,685.00
Option Line Item 3027	SUSTAINMENT ITEM Wireless Headset Adapters - IAW attached Production Description 2.11.3 Wireless Headset Adapters Equipment dated 16 June 2020. Firm Fixed Price	7	Each	USD 383.00	Firm Price USD 2,681.00
Option Line Item 3028	SUSTAINMENT ITEM Stand Alone Wireless VR Headsets - IAW attached Production Description 2.11.4 Stand Alone Wireless VR Headsets dated 16 June 2020. Firm Fixed Price	7	Each	USD 549.00	Firm Price USD 3,843.00
Option Line Item 3029	SUSTAINMENT ITEM Classroom Truss Systems (Cabling/Ergonomics) - IAW attached Production Description 2.11.5 Classroom Truss Systems dated 16 June 2020. Firm Fixed Price	7	Each	USD 6,197.00	Firm Price USD 43,379.00
Option Line Item 3030	SUSTAINMENT ITEM Virtual Reality Tracking Gloves - IAW attached Production Description 2.11.6 Virtual Reality Tracking Gloves dated 16 June 2020. Firm Fixed Price	13	Each	USD 4,958.00	Firm Price USD 64,454.00
Option Line Item 3031	SUSTAINMENT ITEM Augmented Reality Development Kits - IAW attached Production Description 2.11.7 Augmented Reality Development Kits dated 16 June 2020. Firm Fixed Price	7	Each	USD 3,850.00	Firm Price USD 26,950.00
Option Line Item 3032	SUSTAINMENT ITEM Additional Development Hours - IAW attached Production Description 2.11.8 Additional Development Hours dated 16 June 2020. To Be Negotiated at the order level. Firm Fixed Price	8	Each		
Option Line Item 3033	SUSTAINMENT ITEM Hardware (Headsets) Tethered or Non-Tethered - IAW attached Production Description 2.8 Hardware (Headsets) dated 16 June 2020. Firm Fixed Price	21	Each	USD 1,957.00	Firm Price USD 41,097.00
	POTENTIAL Additional Systems Digital Aircraft Scan of Interior and Exterior &				

Option Line Item 3034	Aircraft Components - IAW attached Production Description 2.1 Digital Aircraft Scan of Interior and Exterior & Aircraft Components dated 16 June 2020. To Be Negotiated at the order level. Firm Fixed Price	1	Each		
Option Line Item 3035	POTENTIAL Additional Systems 3D Model - IAW attached Production Description 2.2 Development of Virtual Aircraft 3D Model dated 16 June 2020. To Be Negotiated at the order level. Firm Fixed Price	1	Each		
Option Line Item 3036	POTENTIAL Additional Systems Training Modules - The applicable level of each Training Module (I through V) will be determined and negotiated at the order level. Please see the Level I through V descriptions identified in the attached Production Description paragraph 2.4, Training Modules dated 16 June 2020. To Be Negotiated at the order level. Firm Fixed Price	5	Each		
Option Line Item 3037	POTENTIAL Additional Systems Training Support - IAW attached Production Description 2.5 Training Support dated 16 June 2020.				
Option Line Item 3037AA	POTENTIAL Additional Systems Onsite Support (includes Travel) To Be Negotiated at the order level. Firm Fixed Price	1	Each		
Option Line Item 3037AB	POTENTIAL Additional Systems Telephone Support - IAW attached Production Description 2.6 Online/Phone Support dated 16 June 2020. To Be Negotiated at the order level. Firm Fixed Price	1	Each		
Option Line Item 3038	POTENTIAL Additional Systems Hardware (Console/Computer System) - IAW attached Production Description 2.7 Hardware dated 16 June 2020. Firm Fixed Price	3	Each	USD 3,080.00	Firm Price USD 9,240.00
Option Line Item 3039	POTENTIAL Additional Systems Hardware (Headsets) - IAW attached Production Description 2.8 Hardware (Headsets) dated 16 June 2020. Firm Fixed Price	3	Each	USD 1,957.00	Firm Price USD 5,871.00
Option Line Item 4001	HH-60: Digital Aircraft Scan of Interior and Exterior & Aircraft Components - IAW attached Production Description 2.1 Digital Aircraft Scan of Interior and Exterior & Aircraft Components dated 16 June 2020. Firm Fixed Price	1	Each	USD 40,631.00	Firm Price USD 40,631.00

Option Line Item 4002	HH-60: 3D Model - IAW attached Production Description 2.2 Development of Virtual Aircraft 3D Model dated 16 June 2020. Firm Fixed Price	1	Each	USD 240,828.00	Firm Price USD 240,828.00
Option Line Item 4003	HH-60 Training Modules - The applicable level of each Training Module (I through V) will be determined and negotiated at the order level. Please see the Level I through V descriptions identified in the attached Production Description paragraph 2.4, Training Modules dated 16 June 2020. Firm Fixed Price	3	Each		
Option Line Item 4004	HH-60 Training Support - IAW attached Production Description 2.5 Training Support dated 16 June 2020.				
Option Line Item 4004AA	HH-60 Onsite Support (includes Travel) To Be Negotiated at the order level. Firm Fixed Price	1	Each		
Option Line Item 4004AB	HH-60 Telephone Support - IAW attached Production Description 2.6 Online/Phone Support dated 16 June 2020. To Be Negotiated at the order level. Firm Fixed Price	1	Each		
Option Line Item 4005	HH-60 Hardware (Console/Computer System) - IAW attached Production Description 2.7 Hardware dated 16 June 2020. Firm Fixed Price	1	Each	USD 3,080.00	Firm Price USD 3,080.00
Option Line Item 4006	HH-60 Hardware (Headsets) - IAW attached Production Description 2.8 Hardware (Headsets) dated 16 June 2020. Firm Fixed Price	1	Each	USD 1,957.00	Firm Price USD 1,957.00
Option Line Item 4007	T-6: Digital Aircraft Scan of Interior and Exterior & Aircraft Components - IAW attached Production Description 2.1 Digital Aircraft Scan of Interior and Exterior & Aircraft Components dated 16 June 2020. Firm Fixed Price	1	Each	USD 40,631.00	Firm Price USD 40,631.00
Option Line Item 4008	T-6: 3D Model - IAW attached Production Description 2.2 Development of Virtual Aircraft 3D Model dated 16 June 2020. Firm Fixed Price	1	Each	USD 240,828.00	Firm Price USD 240,828.00
Option Line Item	T-6 Training Modules - The applicable level of each Training Module (I through V) will be determined and negotiated at the order level. Please see the Level I through V descriptions identified in the attached	1	Each		

4009	Production Description paragraph 2.4, Training Modules dated 16 June 2020. Firm Fixed Price				
Option Line Item 4010	T-6 Training Support - IAW attached Production Description 2.5 Training Support dated 16 June 2020.				
Option Line Item 4010AA	T-6 Onsite Support (includes Travel) To Be Negotiated at the order level. Product Service Code: U099 Firm Fixed Price	1	Each		
Option Line Item 4010AB	T-6 Telephone Support - IAW attached Production Description 2.6 Online/Phone Support dated 16 June 2020. To Be Negotiated at the order level. Product Service Code: U099 Firm Fixed Price	1	Each		
Option Line Item 4011	T-6 Hardware (Console/Computer System) - IAW attached Production Description 2.7 Hardware dated 16 June 2020. Firm Fixed Price	1	Each	USD 3,080.00	Firm Price USD 3,080.00
Option Line Item 4012	T-6 Hardware (Headsets) - IAW attached Production Description 2.8 Hardware (Headsets) dated 16 June 2020. Firm Fixed Price	1	Each	USD 1,957.00	Firm Price USD 1,957.00
Option Line Item 4013	KC-10: Digital Aircraft Scan of Interior and Exterior & Aircraft Components - IAW attached Production Description 2.1 Digital Aircraft Scan of Interior and Exterior & Aircraft Components dated 16 June 2020. Firm Fixed Price	1	Each	USD 48,175.00	Firm Price USD 48,175.00
Option Line Item 4014	KC-10: 3D Model - IAW attached Production Description 2.2 Development of Virtual Aircraft 3D Model dated 16 June 2020. Firm Fixed Price	1	Each	USD 372,149.00	Firm Price USD 372,149.00
Option Line Item 4015	KC-10 Training Modules - The applicable level of each Training Module (I through V) will be determined and negotiated at the order level. Please see the Level I through V descriptions identified in the attached Production Description paragraph 2.4, Training Modules dated 16 June 2020. Firm Fixed Price	5	Each		
Option Line Item 4016	KC-10 Training Support - IAW attached Production Description 2.5 Training Support dated 16 June 2020.				

Option Line Item 4016AA	KC-10 Onsite Support (includes Travel) To Be Negotiated at the order level. Firm Fixed Price	1	Each		
Option Line Item 4016AB	KC-10 Telephone Support - IAW attached Production Description 2.6 Online/Phone Support dated 16 June 2020. To Be Negotiated at the order level. Firm Fixed Price	1	Each		
Option Line Item 4017	KC-10 Hardware (Console/Computer System) - IAW attached Production Description 2.7 Hardware dated 16 June 2020. Firm Fixed Price	1	Each	USD 3,080.00	Firm Price USD 3,080.00
Option Line Item 4018	KC-10 Hardware (Headsets) - IAW attached Production Description 2.8 Hardware (Headsets) dated 16 June 2020. Firm Fixed Price	1	Each	USD 1,957.00	Firm Price USD 1,957.00
Option Line Item 4019	SUSTAINMENT ITEM - Training Modules - The applicable level of each Training Module (I through V) will be determined and negotiated at the order level. Please see the Level I through V descriptions identified in the attached Production Description paragraph 2.4, Training Modules dated 16 June 2020. To Be Negotiated at the order level. Firm Fixed Price	70	Each		
Option Line Item 4020	SUSTAINMENT ITEM Training Support - IAW attached Production Description 2.5 Training Support dated 16 June 2020.				
Option Line Item 4020AA	SUSTAINMENT ITEM Onsite Support. (includes Travel) To Be Negotiated at the order level. Firm Fixed Price	10	Each		
Option Line Item 4020AB	SUSTAINMENT ITEM Telephone Support - IAW attached Production Description 2.6 Online/Phone Support dated 16 June 2020. To Be Negotiated at the order level. Firm Fixed Price	10	Each		
Option Line Item 4021	SUSTAINMENT ITEM Hardware (Console/Computer System) - IAW attached Production Description 2.7 Hardware dated 16 June 2020. Firm Fixed Price	21	Each	USD 3,080.00	Firm Price USD 64,680.00
Option Line	SUSTAINMENT ITEM Upgraded Hardware - IAW attached Production				

Item 4022	Description 2.9 Hardware (Upgraded Headsets and Computers) dated 16 June 2020.				
Option Line Item 4022AA	SUSTAINMENT ITEM Headsets Product Service Code: U099 Firm Fixed Price	21	Each	USD 2,016.00	Firm Price USD 42,336.00
Option Line Item 4022AB	SUSTAINMENT ITEM Computer System Product Service Code: U099 Firm Fixed Price	21	Each	USD 3,080.00	Firm Price USD 64,680.00
Option Line Item 4023	SUSTAINMENT ITEM Multi-User Classroom Package (Network Switch & Cabling) - IAW attached Production Description 2.11.1 Multi-User Classroom Package dated 16 June 2020. Firm Fixed Price	13	Each	USD 282.00	Firm Price USD 3,666.00
Option Line Item 4024	SUSTAINMENT ITEM Headset Sanitizer /Cleaning Equipment - IAW attached Production Description 2.11.2 Headset Sanitizer/Cleaning Equipment dated 16 June 2020. Product Service Firm Fixed Price	55	Each	USD 1,867.00	Firm Price USD 102,685.00
Option Line Item 4025	SUSTAINMENT ITEM Wireless Headset Adapters - IAW attached Production Description 2.11.3 Wireless Headset Adapters Equipment dated 16 June 2020. Firm Fixed Price	7	Each	USD 383.00	Firm Price USD 2,681.00
Option Line Item 4026	SUSTAINMENT ITEM Stand Alone Wireless VR Headsets - IAW attached Production Description 2.11.4 Stand Alone Wireless VR Headsets dated 16 June 2020. Firm Fixed Price	7	Each	USD 549.00	Firm Price USD 3,843.00
Option Line Item 4027	SUSTAINMENT ITEM Classroom Truss Systems (Cabling/Ergonomics) - IAW attached Production Description 2.11.5 Classroom Truss Systems dated 16 June 2020. Firm Fixed Price	7	Each	USD 6,197.00	Firm Price USD 43,379.00
Option Line Item 4028	SUSTAINMENT ITEM Virtual Reality Tracking Gloves - IAW attached Production Description 2.11.6 Virtual Reality Tracking Gloves dated 16 June 2020. Firm Fixed Price	13	Each	USD 4,958.00	Firm Price USD 64,454.00
Option Line Item 4029	SUSTAINMENT ITEM Augmented Reality Development Kits - IAW attached Production Description 2.11.7 Augmented Reality Development Kits dated 16 June 2020. Firm Fixed Price	7	Each	USD 3,850.00	Firm Price USD 26,950.00

Option Line Item 4030	SUSTAINMENT ITEM Additional Development Hours - IAW attached Production Description 2.11.8 Additional Development Hours dated 16 June 2020. To Be Negotiated at the order level. Firm Fixed Price	8	Each		
Option Line Item 4031	SUSTAINMENT ITEM Hardware (Headsets) Tethered or Non-Tethered - IAW attached Production Description 2. Hardware (Headsets) dated 16 June 2020.8 Firm Fixed Price	21	Each	USD 1,957.00	Firm Price USD 41,097.00
Option Line Item 4032	POTENTIAL Additional Systems Digital Aircraft Scan of Interior and Exterior & Aircraft Components - IAW attached Production Description 2.1 Digital Aircraft Scan of Interior and Exterior & Aircraft Components dated 16 June 2020. To Be Negotiated at the order level. Firm Fixed Price	1	Each		
Option Line Item 4033	POTENTIAL Additional Systems 3D Model - IAW attached Production Description 2.2 Development of Virtual Aircraft 3D Model dated 16 June 2020. To Be Negotiated at the order level. Firm Fixed Price	1	Each		
Option Line Item 4034	POTENTIAL Additional Systems Training Modules - The applicable level of each Training Module (I through V) will be determined and negotiated at the order level. Please see the Level I through V descriptions identified in the attached Production Description paragraph 2.4, Training Modules dated 16 June 2020. To Be Negotiated at the order level. Firm Fixed Price	5	Each		
Option Line Item 4035	POTENTIAL Additional Systems Hardware (Console/Computer System) - IAW attached Production Description 2.7 Hardware dated 16 June 2020. Firm Fixed Price	3	Each	USD 3,080.00	Firm Price USD 9,240.00
Option Line Item 4036	POTENTIAL Additional Systems Training Support - IAW attached Production Description 2.5 Training Support dated 16 June 2020.				
Option Line Item 4036AA	POTENTIAL Additional Systems Onsite Support (includes Travel). To Be Negotiated at the order level. Product Service Code: U099 Firm Fixed Price	1	Each		
Option Line Item	POTENTIAL Additional Systems Telephone Support - IAW attached Production Description 2.6 Online/Phone Support dated 16 June 2020. To Be Negotiated at the order level.	1	Each		

4036AB	Product Service Code: U099 Firm Fixed Price				
Option Line Item 4037	POTENTIAL Additional Systems Hardware (Headsets) - IAW attached Production Description 2.8 Hardware (Headsets) dated 16 June 2020. Firm Fixed Price	3	Each	USD 1,957.00	Firm Price USD 5,871.00

Description/Specifications/Statement of Work

Requirements

Establishes an Air Force-wide decentralized contract to provide Virtual Reality Training Systems for Aircraft Maintainers in accordance with Product Description dated 16 Jun 2020. System requirements include delivery of a digital interior and exterior aircraft scan and components, virtual aircraft 3D model, operating software, training modules, training support, hardware, optional accessories, and project management.

Packaging and Marking

Packaging and Marking will be cited at the order level.

Inspection and Acceptance

Inspection and Acceptance will be cited at the order level.

Reference Attachment 04 Acceptance Criteria for specific Acceptance events instructions.

Deliveries or Performance

Basic Period of Performance - 25 Sep 20 - 24 Sep 21
 Option I Period of Performance - 25 Sep 21 - 24 Sep 22
 Option II Period of Performance - 25 Sep 22 - 24 Sep 23
 Option III Period of Performance - 25 Sep 23 - 24 Sep 24
 Option IV Period of Performance - 25 Sep 24 - 24 Sep 25

Firm delivery dates and addresses will be established at the order level based on the number of days after receipt of order (ARO) as outlined below:

Scheduled Systems:

Digital Scan: 60 days ARO
 3D Model: 180 days ARO
 Training Modules: 270 days ARO
 Training Support: 270 days ARO
 Hardware (Console/Computer System): 240 days ARO
 Hardware (Upgraded Headsets): 240 days ARO

Sustainment Items:

Training Modules: 270 days ARO
 Training Support: 270 days ARO
 Hardware (Console/Computer) 60 days ARO
 Upgraded Hardware Computer/Console: 60 days ARO
 Upgraded Headsets: 60 days ARO
 Multi-User Classroom Package 90 days ARO
 Headset Sanitizer/Cleaning Equipment: 60 days ARO
 Wireless Headset Adapters: 60 days ARO
 Stand Alone Wireless VR Headsets: 60 days ARO
 Classroom Truss Systems: 60 days ARO
 Virtual Reality Tracking Gloves: 60 days ARO
 Augmented Reality Development Kits: 90 days ARO
 Additional Development 180 days ARO

Potential Additional Systems:

Digital Scan: 60 days ARO
 3D Model: 180 days ARO
 Training Modules: 270 days ARO
 Training Support: 270 days ARO
 Hardware (Console/Computer System): 240 days ARO
 Hardware (Upgraded Headsets): 240 days ARO

Contractor
 Destination

0001

Delivery Schedule

Period of Performance
From
25 SEP 2020

FoB Details

Contractor
 Destination

To
24 SEP 2021

0002

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2020
To
24 SEP 2021

Contractor
Destination

0003

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2020
To
24 SEP 2021

Contractor
Destination

0004

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2020
To
24 SEP 2021

Contractor
Destination

0004AA

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2020
To
24 SEP 2021

Contractor
Destination

0004AB

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2020
To
24 SEP 2021

Contractor
Destination

0005**Delivery Schedule****FoB Details****Period of Performance****From**
25 SEP 2020
To
24 SEP 2021Contractor
Destination**0006****Delivery Schedule****FoB Details****Period of Performance****From**
25 SEP 2020
To
24 SEP 2021Contractor
Destination**0007****Delivery Schedule****FoB Details****Period of Performance****From**
25 SEP 2020
To
24 SEP 2021Contractor
Destination**0008****Delivery Schedule****FoB Details****Period of Performance****From**
25 SEP 2020
To
24 SEP 2021Contractor
Destination**0009****Delivery Schedule****FoB Details****Period of Performance****From**
25 SEP 2020
To
24 SEP 2021Contractor
Destination

0010**Delivery Schedule****FoB Details****Period of Performance****From**
25 SEP 2020
To
24 SEP 2021Contractor
Destination**0010AA****Delivery Schedule****FoB Details****Period of Performance****From**
25 SEP 2020
To
24 SEP 2021Contractor
Destination**0010AB****Delivery Schedule****FoB Details****Period of Performance****From**
25 SEP 2020
To
24 SEP 2021Contractor
Destination**0011****Delivery Schedule****FoB Details****Period of Performance****From**
25 SEP 2020
To
24 SEP 2021Contractor
Destination**0012****Delivery Schedule****FoB Details****Period of Performance****From**
25 SEP 2020
To
24 SEP 2021Contractor
Destination**0013****Delivery Schedule****FoB Details**

Period of Performance
From
25 SEP 2020
To
24 SEP 2021

Contractor
Destination

0014

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2020
To
24 SEP 2021

Contractor
Destination

0014AA

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2020
To
24 SEP 2021

Contractor
Destination

0014AB

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2020
To
24 SEP 2021

Contractor
Destination

0015

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2020
To
24 SEP 2021

Contractor
Destination

0016

Delivery Schedule

FoB Details

Period of Performance
From

Contractor

25 SEP 2020
To
24 SEP 2021

Destination

0016AA

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2020
To
24 SEP 2021

Contractor
Destination

0016AB

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2020
To
24 SEP 2021

Contractor
Destination

0017

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2020
To
24 SEP 2021

Contractor
Destination

0018

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2020
To
24 SEP 2021

Contractor
Destination

0019

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2020
To
24 SEP 2021

Contractor
Destination

0020**Delivery Schedule****FoB Details****Period of Performance****From****25 SEP 2020****To****24 SEP 2021**Contractor
Destination**0021****Delivery Schedule****FoB Details****Period of Performance****From****25 SEP 2020****To****24 SEP 2021**Contractor
Destination**0022****Delivery Schedule****FoB Details****Period of Performance****From****25 SEP 2020****To****24 SEP 2021**Contractor
Destination**0023****Delivery Schedule****FoB Details****Period of Performance****From****25 SEP 2020****To****24 SEP 2021**Contractor
Destination**0024****Delivery Schedule****FoB Details****Period of Performance****From****25 SEP 2020****To****24 SEP 2021**Contractor
Destination

0025**Delivery Schedule****FoB Details****Period of Performance****From**
25 SEP 2020
To
24 SEP 2021Contractor
Destination**0026****Delivery Schedule****FoB Details****Period of Performance****From**
25 SEP 2020
To
24 SEP 2021Contractor
Destination**0027****Delivery Schedule****FoB Details****Period of Performance****From**
25 SEP 2020
To
24 SEP 2021Contractor
Destination**0028****Delivery Schedule****FoB Details****Period of Performance****From**
25 SEP 2020
To
24 SEP 2021Contractor
Destination**0029****Delivery Schedule****FoB Details****Period of Performance****From**
25 SEP 2020
To
24 SEP 2021Contractor
Destination**0029AA****Delivery Schedule****FoB Details**

Period of Performance
From
25 SEP 2020
To
24 SEP 2021

Contractor
Destination

0029AB

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2020
To
24 SEP 2021

Contractor
Destination

0030

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2020
To
24 SEP 2021

Contractor
Destination

0031

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2020
To
24 SEP 2021

Contractor
Destination

0032

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2020
To
24 SEP 2021

Contractor
Destination

0033

Delivery Schedule

FoB Details

Period of Performance

From
25 SEP 2020
To
24 SEP 2021

Contractor
Destination

0034

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2020
To
24 SEP 2021

Contractor
Destination

0035

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2020
To
24 SEP 2021

Contractor
Destination

0036

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2020
To
24 SEP 2021

Contractor
Destination

0037

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2020
To
24 SEP 2021

Contractor
Destination

0038

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2020

Contractor
Destination

To
24 SEP 2021

0039

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2020
To
24 SEP 2021

Contractor
Destination

0040

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2020
To
24 SEP 2021

Contractor
Destination

0041

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2020
To
24 SEP 2021

Contractor
Destination

0042

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2020
To
24 SEP 2021

Contractor
Destination

0043

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2020
To
24 SEP 2021

Contractor
Destination

**Option Line
Item 1001****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2021
To
24 SEP 2022Contractor
Destination**Option Line
Item 1002****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2021
To
24 SEP 2022Contractor
Destination**Option Line
Item 1002AA****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2021
To
24 SEP 2022Contractor
Destination**Option Line
Item 1002AB****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2021
To
24 SEP 2022Contractor
Destination**Option Line
Item 1003****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2021
To
24 SEP 2022Contractor
Destination

**Option Line
Item 1004****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2021
To
24 SEP 2022Contractor
Destination**Option Line
Item 1005****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2021
To
24 SEP 2022Contractor
Destination**Option Line
Item 1006****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2021
To
24 SEP 2022

Destination

**Option Line
Item 1006AA****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2021
To
24 SEP 2022Contractor
Destination**Option Line
Item 1006AB****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2021
To
24 SEP 2022Contractor
Destination**Option Line
Item 1007****Delivery Schedule****FoB Details**

Period of Performance
From
25 SEP 2021
To
24 SEP 2022

Contractor
Destination

Option Line
Item 1008

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2021
To
24 SEP 2022

Contractor
Destination

Option Line
Item 1009

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2021
To
24 SEP 2022

Contractor
Destination

Option Line
Item 1010

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2021
To
24 SEP 2022

Contractor
Destination

Option Line
Item 1010AA

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2021
To
24 SEP 2022

Contractor
Destination

Option Line
Item 1010AB

Delivery Schedule

FoB Details

Period of Performance
From

Contractor

25 SEP 2021
To
24 SEP 2022

Destination

**Option Line
Item 1011**

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2021
To
24 SEP 2022

Contractor
Destination

**Option Line
Item 1012**

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2021
To
24 SEP 2022

Contractor
Destination

**Option Line
Item 1012AA**

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2021
To
24 SEP 2022

Contractor
Destination

**Option Line
Item 1012AB**

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2021
To
24 SEP 2022

Contractor
Destination

**Option Line
Item 1013**

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2021
To
24 SEP 2022

Contractor
Destination

**Option Line
Item 1014****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2021
To
24 SEP 2022Contractor
Destination**Option Line
Item 1015****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2021
To
24 SEP 2022Contractor
Destination**Option Line
Item 1016****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2021
To
24 SEP 2022Contractor
Destination**Option Line
Item 1017****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2021
To
24 SEP 2022Contractor
Destination**Option Line
Item 1018****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2021
To
24 SEP 2022Contractor
Destination

**Option Line
Item 1019****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2021
To
24 SEP 2022Contractor
Destination**Option Line
Item 1020****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2021
To
24 SEP 2022Contractor
Destination**Option Line
Item 1021****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2021
To
24 SEP 2022Contractor
Destination**Option Line
Item 1022****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2021
To
24 SEP 2022Contractor
Destination**Option Line
Item 1023****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2021
To
24 SEP 2022Contractor
Destination**Delivery Schedule****FoB Details**

**Option Line
Item 1024**

Period of Performance
From
 25 SEP 2021
To
 24 SEP 2022

Contractor
 Destination

**Option Line
Item 1025**

Delivery Schedule

FoB Details

Period of Performance
From
 25 SEP 2021
To
 24 SEP 2022

Contractor
 Destination

**Option Line
Item 1025AA**

Delivery Schedule

FoB Details

Period of Performance
From
 25 SEP 2021
To
 24 SEP 2022

Contractor
 Destination

**Option Line
Item 1025AB**

Delivery Schedule

FoB Details

Period of Performance
From
 25 SEP 2021
To
 24 SEP 2022

Contractor
 Destination

**Option Line
Item 1026**

Delivery Schedule

FoB Details

Period of Performance
From
 25 SEP 2021
To
 24 SEP 2022

Contractor
 Destination

**Option Line
Item 1027**

Delivery Schedule

FoB Details

Period of Performance

From
25 SEP 2021
To
24 SEP 2022

Contractor
Destination

Option Line
Item 2001

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2022
To
24 SEP 2023

Contractor
Destination

Option Line
Item 2002

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2022
To
24 SEP 2023

Contractor
Destination

Option Line
Item 2002AA

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2022
To
24 SEP 2023

Contractor
Destination

Option Line
Item 2002AB

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2022
To
24 SEP 2023

Contractor
Destination

Option Line
Item 2003

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2022

Contractor
Destination

To
24 SEP 2023

**Option Line
Item 2004**

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2022
To
24 SEP 2023

Contractor
Destination

**Option Line
Item 2005**

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2022
To
24 SEP 2023

Contractor
Destination

**Option Line
Item 2006**

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2022
To
24 SEP 2023

Contractor
Destination

**Option Line
Item 2007**

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2022
To
24 SEP 2023

Contractor
Destination

**Option Line
Item 2008**

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2022
To
24 SEP 2023

Contractor
Destination

**Option Line
Item 2008AA****Delivery Schedule****FoB Details****Period of Performance****From**
25 SEP 2022
To
24 SEP 2023**Contractor**
Destination**Option Line
Item 2008AB****Delivery Schedule****FoB Details****Period of Performance****From**
25 SEP 2022
To
24 SEP 2023**Contractor**
Destination**Option Line
Item 2009****Delivery Schedule****FoB Details****Period of Performance****From**
25 SEP 2022
To
24 SEP 2023**Contractor**
Destination**Option Line
Item 2010****Delivery Schedule****FoB Details****Period of Performance****From**
25 SEP 2022
To
24 SEP 2023**Contractor**
Destination**Option Line
Item 2011****Delivery Schedule****FoB Details****Period of Performance****From**
25 SEP 2022
To
24 SEP 2023**Contractor**
Destination

**Option Line
Item 2012****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2022
To
24 SEP 2023Contractor
Destination**Option Line
Item 2012AA****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2022
To
24 SEP 2023Contractor
Destination**Option Line
Item 2012AB****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2022
To
24 SEP 2023Contractor
Destination**Option Line
Item 2013****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2022
To
24 SEP 2023Contractor
Destination**Option Line
Item 2014****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2022
To
24 SEP 2023Contractor
Destination**Option Line
Item 2015****Delivery Schedule****FoB Details**

Period of Performance
From
25 SEP 2022
To
24 SEP 2023

Contractor
Destination

Option Line
Item 2016

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2022
To
24 SEP 2023

Contractor
Destination

Option Line
Item 2016AA

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2022
To
24 SEP 2023

Contractor
Destination

Option Line
Item 2016AB

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2022
To
24 SEP 2023

Contractor
Destination

Option Line
Item 2017

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2022
To
24 SEP 2023

Contractor
Destination

Option Line
Item 2018

Delivery Schedule

FoB Details

Period of Performance
From

Contractor

25 SEP 2022
To
24 SEP 2023

Destination

**Option Line
Item 2018AA**

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2022
To
24 SEP 2023

Contractor
Destination

**Option Line
Item 2018AB**

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2022
To
24 SEP 2023

Contractor
Destination

**Option Line
Item 2019**

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2022
To
24 SEP 2023

Contractor
Destination

**Option Line
Item 2020**

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2022
To
24 SEP 2023

Contractor
Destination

**Option Line
Item 2021**

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2022
To
24 SEP 2023

Contractor
Destination

**Option Line
Item 2022****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2022
To
24 SEP 2023Contractor
Destination**Option Line
Item 2023****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2022
To
24 SEP 2023Contractor
Destination**Option Line
Item 2024****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2022
To
24 SEP 2023Contractor
Destination**Option Line
Item 2025****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2022
To
24 SEP 2023Contractor
Destination**Option Line
Item 2026****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2022
To
24 SEP 2023Contractor
Destination

**Option Line
Item 2027****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2022
To
24 SEP 2023Contractor
Destination**Option Line
Item 2028****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2022
To
24 SEP 2023Contractor
Destination**Option Line
Item 2029****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2022
To
24 SEP 2023Contractor
Destination**Option Line
Item 2030****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2022
To
24 SEP 2023Contractor
Destination**Option Line
Item 2031****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2022
To
24 SEP 2023Contractor
Destination**Delivery Schedule****FoB Details**

**Option Line
Item 2031AA****Period of Performance**
From
25 SEP 2022
To
24 SEP 2023Contractor
Destination**Option Line
Item 2031AB****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2022
To
24 SEP 2023Contractor
Destination**Option Line
Item 2032****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2022
To
24 SEP 2023Contractor
Destination**Option Line
Item 2033****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2022
To
24 SEP 2023Contractor
Destination**Option Line
Item 3001****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2023
To
24 SEP 2024Contractor
Destination**Option Line
Item 3002****Delivery Schedule****FoB Details****Period of Performance**

From
25 SEP 2023
To
24 SEP 2024

Contractor
Destination

Option Line
Item 3003

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2023
To
24 SEP 2024

Contractor
Destination

Option Line
Item 3004

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2023
To
24 SEP 2024

Contractor
Destination

Option Line
Item 3004AA

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2023
To
24 SEP 2024

Contractor
Destination

Option Line
Item 3004AB

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2023
To
24 SEP 2024

Contractor
Destination

Option Line
Item 3005

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2023

Contractor
Destination

To
24 SEP 2024

**Option Line
Item 3006**

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2023
To
24 SEP 2024

Contractor
Destination

**Option Line
Item 3007**

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2023
To
24 SEP 2024

Contractor
Destination

**Option Line
Item 3008**

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2023
To
24 SEP 2024

Contractor
Destination

**Option Line
Item 3009**

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2023
To
24 SEP 2024

Contractor
Destination

**Option Line
Item 3010**

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2023
To
24 SEP 2024

Contractor
Destination

**Option Line
Item 3010AA****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2023
To
24 SEP 2024Contractor
Destination**Option Line
Item 3010AB****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2023
To
24 SEP 2024Contractor
Destination**Option Line
Item 3011****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2023
To
24 SEP 2024Contractor
Destination**Option Line
Item 3012****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2023
To
24 SEP 2024Contractor
Destination**Option Line
Item 3013****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2023
To
24 SEP 2024Contractor
Destination

Option Line Item 3014	Delivery Schedule	FoB Details
	Period of Performance From 25 SEP 2023 To 24 SEP 2024	Contractor Destination
Option Line Item 3014AA	Delivery Schedule	FoB Details
	Period of Performance From 25 SEP 2023 To 24 SEP 2024	Contractor Destination
Option Line Item 3014AB	Delivery Schedule	FoB Details
	Period of Performance From 25 SEP 2023 To 24 SEP 2024	Contractor Destination
Option Line Item 3015	Delivery Schedule	FoB Details
	Period of Performance From 25 SEP 2023 To 24 SEP 2024	Contractor Destination
Option Line Item 3016	Delivery Schedule	FoB Details
	Period of Performance From 25 SEP 2023 To 24 SEP 2024	Contractor Destination
Option Line Item 3017	Delivery Schedule	FoB Details

Period of Performance
From
25 SEP 2023
To
24 SEP 2024

Contractor
Destination

Option Line
Item 3018

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2023
To
24 SEP 2024

Contractor
Destination

Option Line
Item 3018AA

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2023
To
24 SEP 2024

Contractor
Destination

Option Line
Item 3018AB

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2023
To
24 SEP 2024

Contractor
Destination

Option Line
Item 3019

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2023
To
24 SEP 2024

Contractor
Destination

Option Line
Item 3020

Delivery Schedule

FoB Details

Period of Performance
From

Contractor

25 SEP 2023
To
24 SEP 2024

Destination

**Option Line
Item 3021**

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2023
To
24 SEP 2024

Contractor
Destination

**Option Line
Item 3022**

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2023
To
24 SEP 2024

Contractor
Destination

**Option Line
Item 3022AA**

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2023
To
24 SEP 2024

Contractor
Destination

**Option Line
Item 3022AB**

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2023
To
24 SEP 2024

Contractor
Destination

**Option Line
Item 3023**

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2023
To
24 SEP 2024

Contractor
Destination

**Option Line
Item 3024****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2023
To
24 SEP 2024Contractor
Destination**Option Line
Item 3024AA****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2023
To
24 SEP 2024Contractor
Destination**Option Line
Item 3024AB****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2023
To
24 SEP 2024Contractor
Destination**Option Line
Item 3025****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2023
To
24 SEP 2024Contractor
Destination**Option Line
Item 3026****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2023
To
24 SEP 2024Contractor
Destination

**Option Line
Item 3027****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2023
To
24 SEP 2024Contractor
Destination**Option Line
Item 3028****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2023
To
24 SEP 2024Contractor
Destination**Option Line
Item 3029****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2023
To
24 SEP 2024Contractor
Destination**Option Line
Item 3030****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2023
To
24 SEP 2024Contractor
Destination**Option Line
Item 3031****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2023
To
24 SEP 2024Contractor
Destination**Delivery Schedule****FoB Details**

**Option Line
Item 3032**

Period of Performance
From
25 SEP 2023
To
24 SEP 2024

Contractor
Destination

**Option Line
Item 3033**

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2023
To
24 SEP 2024

Contractor
Destination

**Option Line
Item 3034**

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2023
To
24 SEP 2024

Contractor
Destination

**Option Line
Item 3035**

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2023
To
24 SEP 2024

Contractor
Destination

**Option Line
Item 3036**

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2023
To
24 SEP 2024

Contractor
Destination

**Option Line
Item 3037**

Delivery Schedule

FoB Details

Period of Performance

From
25 SEP 2023
To
24 SEP 2024

Contractor
Destination

Option Line
Item 3037AA

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2023
To
24 SEP 2024

Contractor
Destination

Option Line
Item 3037AB

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2023
To
24 SEP 2024

Contractor
Destination

Option Line
Item 3038

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2023
To
24 SEP 2024

Contractor
Destination

Option Line
Item 3039

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2023
To
24 SEP 2024

Contractor
Destination

Option Line
Item 4001

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2024

Contractor
Destination

To
24 SEP 2025

**Option Line
Item 4002**

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2024
To
24 SEP 2025

Contractor
Destination

**Option Line
Item 4003**

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2024
To
24 SEP 2025

Contractor
Destination

**Option Line
Item 4004**

Delivery Schedule

Period of Performance
From
25 SEP 2024
To
24 SEP 2025

**Option Line
Item 4004AA**

Delivery Schedule

Period of Performance
From
25 SEP 2024
To
24 SEP 2025

**Option Line
Item 4004AB**

Delivery Schedule

Period of Performance
From
25 SEP 2024
To
24 SEP 2025

**Option Line
Item 4005****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2024
To
24 SEP 2025Contractor
Destination**Option Line
Item 4006****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2024
To
24 SEP 2025Contractor
Destination**Option Line
Item 4007****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2024
To
24 SEP 2025Contractor
Destination**Option Line
Item 4008****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2024
To
24 SEP 2025Contractor
Destination**Option Line
Item 4009****Delivery Schedule****FoB Details****Period of Performance**
From
25 SEP 2024
To
24 SEP 2025Contractor
Destination

**Option Line
Item 4010**

Delivery Schedule

Period of Performance
From
25 SEP 2024
To
24 SEP 2025

**Option Line
Item 4010AA**

Delivery Schedule

Period of Performance
From
25 SEP 2024
To
24 SEP 2025

**Option Line
Item 4010AB**

Delivery Schedule

Period of Performance
From
25 SEP 2024
To
24 SEP 2025

**Option Line
Item 4011**

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2024
To
24 SEP 2025

Contractor
Destination

**Option Line
Item 4012**

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2024
To
24 SEP 2025

Contractor
Destination

**Option Line
Item 4013**

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2024
To
24 SEP 2025

Contractor
Destination

Option Line
Item 4014

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2024
To
24 SEP 2025

Contractor
Destination

Option Line
Item 4015

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2024
To
24 SEP 2025

Contractor
Destination

Option Line
Item 4016

Delivery Schedule

Period of Performance
From
25 SEP 2024
To
24 SEP 2025

Option Line
Item 4016AA

Delivery Schedule

Period of Performance
From
25 SEP 2024
To
24 SEP 2025

Option Line
Item 4016AB

Delivery Schedule

Period of Performance
From

25 SEP 2024
To
24 SEP 2025

**Option Line
Item 4017**

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2024
To
24 SEP 2025

Contractor
Destination

**Option Line
Item 4018**

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2024
To
24 SEP 2025

Contractor
Destination

**Option Line
Item 4019**

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2024
To
24 SEP 2025

Contractor
Destination

**Option Line
Item 4020**

Delivery Schedule

Period of Performance
From
25 SEP 2024
To
24 SEP 2025

**Option Line
Item 4020AA**

Delivery Schedule

Period of Performance
From
25 SEP 2024
To
24 SEP 2025

**Option Line
Item 4020AB**

Delivery Schedule

Period of Performance
From
25 SEP 2024
To
24 SEP 2025

**Option Line
Item 4021**

Delivery Schedule

Period of Performance
From
25 SEP 2024
To
24 SEP 2025

FoB Details

Contractor
Destination

Option Line Item 4022

FoB Details

Contractor
Destination

Option Line Item 4022AA

FoB Details

Contractor
Destination

Option Line Item 4022AB

FoB Details

Contractor
Destination

**Option Line
Item 4023**

Delivery Schedule

Period of Performance
From

FoB Details

Contractor

25 SEP 2024
To
24 SEP 2025

Destination

**Option Line
Item 4024**

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2024
To
24 SEP 2025

Contractor
Destination

**Option Line
Item 4025**

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2024
To
24 SEP 2025

Contractor
Destination

**Option Line
Item 4026**

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2024
To
24 SEP 2025

Contractor
Destination

**Option Line
Item 4027**

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2024
To
24 SEP 2025

Contractor
Destination

**Option Line
Item 4028**

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2024
To
24 SEP 2025

Contractor
Destination

**Option Line
Item 4029****Delivery Schedule****FoB Details****Period of Performance****From**

25 SEP 2024

To

24 SEP 2025

Contractor
Destination**Option Line
Item 4030****Delivery Schedule****FoB Details****Period of Performance****From**

25 SEP 2024

To

24 SEP 2025

Contractor
Destination**Option Line
Item 4031****Delivery Schedule****FoB Details****Period of Performance****From**

25 SEP 2024

To

24 SEP 2025

Contractor
Destination**Option Line
Item 4032****Delivery Schedule****FoB Details****Period of Performance****From**

25 SEP 2024

To

24 SEP 2025

Contractor
Destination**Option Line
Item 4033****Delivery Schedule****FoB Details****Period of Performance****From**

25 SEP 2024

To

24 SEP 2025

Contractor
Destination

**Option Line
Item 4034**

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2024
To
24 SEP 2025

Contractor
Destination

**Option Line
Item 4035**

Delivery Schedule

FoB Details

Period of Performance
From
25 SEP 2024
To
24 SEP 2025

Contractor
Destination

**Option Line
Item 4036**

Delivery Schedule

Period of Performance
From
24 SEP 2024
To
25 SEP 2025

**Option Line
Item 4036AA**

Delivery Schedule

Period of Performance
From
25 SEP 2024
To
24 SEP 2025

**Option Line
Item 4036AB**

Delivery Schedule

Period of Performance
From
25 SEP 2024
To
24 SEP 2025

Delivery Schedule

FoB Details

**Option Line
Item 4037**

Period of Performance
From
25 SEP 2024
To
24 SEP 2025

Contractor
Destination

FAR Clauses Incorporated by Reference

Number
52.247-48

Title
F.o.b. Destination-Evidence of Shipment.

Effective Date
1999-02

Contract Administration Data

Reference Attachment 02: Financing Schedule, and Clause: Terms for Financing of Commercial Item Virtual Reality Training System for specific instructions on financing.

DFARS Clauses Incorporated by Reference

Number	Title	Effective Date
252.232-7003	Electronic Submission of Payment Requests and Receiving Reports.	2018-12

Special Contract Requirements

Terms for Financing of Commercial Item Virtual Reality Training System

In accordance with and incorporating by reference FAR 32.206

- 1) Payments shall be made only for completed supplies and services accepted by the Government in accordance with the terms of the contract.
- 2) A satisfactory level of contract performance must occur before the first payment shall be made (See Financing Schedule Attachment 02).
- 3) Specified events and the percentage of the associated items to be paid are outlined in the schedule outlined in Attachment 02 Financing Schedule Terms Virtual Reality Training System. Firm dates will be negotiated based on these specified events and percentages at the order level and incorporated as an attachment to that order.
- 4) The schedule outlined in Attachment 02 Financing Schedule Terms Virtual Reality Training System consists of the offeror's proposed listing of earliest times and greatest percentages of projected financing payments submitted is incorporated into the contract, in accordance with paragraph (d)(2) of the provision at 52.232-31, Invitation to Propose Financing Terms.
- 5) Financing payments shall be made in the amount and on the date projected in the listing of earliest times and greatest amounts incorporated in the contract.
- 6) The Government shall be granted access to the contractor's facilities to verify the contractor's entitlement to payment of contract financing should it be determined necessary by the Contracting Officer.
- 7) The contractor's financial condition has been accepted as adequate security for commercial financing payments.
- 8) The contracting officer may exercise the Government's rights to require other security under paragraph (c), Security for Government Financing, of the clause at 52.232-29, Terms for Financing of Purchases of Commercial Items, in the event the contractor's financial condition changes and is found not to be adequate security.
- 9) Payments shall be liquidated by deducting from the delivery payment of each item/service the total unliquidated amount of finance payments made for that separately priced unit of that line item. The liquidation amounts for each unit of each line item shall be clearly delineated in each request for delivery payment submitted by the Contractor.

Contract Clauses

52.204-25 Prohibition on Contracting for Certain Telecommunications and Video Surveillance Services or Equipment. 2020-08

(a) Definitions. As used in this clause--

Backhaul means intermediate links between the core network, or backbone network, and the small subnetworks at the edge of the network (e.g., connecting cell phones/towers to the core telephone network). Backhaul can be wireless (e.g., microwave) or wired (e.g., fiber optic, coaxial cable, Ethernet).

Covered foreign country means The People's Republic of China.

Covered telecommunications equipment or services means-

- (1) Telecommunications equipment produced by Huawei Technologies Company or ZTE Corporation (or any subsidiary or affiliate of such entities);
- (2) For the purpose of public safety, security of Government facilities, physical security surveillance of critical infrastructure, and other national security purposes, video surveillance and telecommunications equipment produced by Hytera Communications Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company (or any subsidiary or affiliate of such entities);
- (3) Telecommunications or video surveillance services provided by such entities or using such equipment; or
- (4) Telecommunications or video surveillance equipment or services produced or provided by an entity that the Secretary of Defense, in consultation with the Director of National Intelligence or the Director of the Federal Bureau of Investigation, reasonably believes to be an entity owned or controlled by, or otherwise connected to, the government of a covered foreign country.

Critical technology means-

- (1) Defense articles or defense services included on the United States Munitions List set forth in the International Traffic in Arms Regulations under subchapter M of chapter I of title 22, Code of Federal Regulations;
- (2) Items included on the Commerce Control List set forth in Supplement No. 1 to part 774 of the Export Administration Regulations under subchapter C of chapter VII of title 15, Code of Federal Regulations, and controlled-
 - (i) Pursuant to multilateral regimes, including for reasons relating to national security, chemical and biological weapons proliferation, nuclear nonproliferation, or missile technology; or
 - (ii) For reasons relating to regional stability or surreptitious listening;
- (3) Specially designed and prepared nuclear equipment, parts and components, materials, software, and technology covered by part 810 of title 10, Code of Federal Regulations (relating to assistance to foreign atomic energy activities);
- (4) Nuclear facilities, equipment, and material covered by part 110 of title 10, Code of Federal Regulations (relating to export and import of nuclear equipment and material);
- (5) Select agents and toxins covered by part 331 of title 7, Code of Federal Regulations, part 121 of title 9 of such Code, or part 73 of title 42 of such Code; or
- (6) Emerging and foundational technologies controlled pursuant to section 1758 of the Export Control Reform Act of 2018 (50 U.S.C. 4817).

Interconnection arrangements means arrangements governing the physical connection of two or more networks to allow the use of another's network to hand off traffic where it is ultimately delivered (e.g., connection of a customer of telephone provider A to a customer of telephone company B) or sharing data and other information resources.

Reasonable inquiry means an inquiry designed to uncover any information in the entity's possession about the identity of the producer or provider of covered telecommunications equipment or services used by the entity that excludes the need to include an internal or third-party audit.

Roaming means cellular communications services (e.g., voice, video, data) received from a visited network when unable to connect to the facilities of the home network either because signal coverage is too weak or because traffic is too high.

Substantial or essential component means any component necessary for the proper function or performance of a piece of equipment, system, or service.

(b) Prohibition.

(1) Section 889(a)(1)(A) of the John S. McCain National Defense Authorization Act for Fiscal Year 2019 (Pub. L. 115-232) prohibits the head of an executive agency on or after August 13, 2019, from procuring or obtaining, or extending or renewing a contract to procure or obtain, any equipment, system, or service that uses covered telecommunications equipment or services as a substantial or essential component of any system, or as critical technology as part of any system. The Contractor is prohibited from providing to the Government any equipment, system, or service that uses covered telecommunications equipment or services as a substantial or essential component of any system, or as critical technology as part of any system, unless an exception at paragraph (c) of this clause applies or the covered telecommunication equipment or services are covered by a waiver described in FAR 4.2104.

(2) Section 889(a)(1)(B) of the John S. McCain National Defense Authorization Act for Fiscal Year 2019 (Pub. L. 115-232) prohibits the head of an executive agency on or after August 13, 2020, from entering into a contract, or extending or renewing a contract, with an entity that uses any equipment, system, or service that uses covered telecommunications equipment or services as a substantial or essential component of any system, or as critical technology as part of any system, unless an exception at paragraph (c) of this clause applies or the covered telecommunication equipment or services are covered by a waiver described in FAR 4.2104. This prohibition applies to the use of covered telecommunications equipment or services, regardless of whether that use is in performance of work under a Federal contract.

(c) Exceptions. This clause does not prohibit contractors from providing--

(1) A service that connects to the facilities of a third-party, such as backhaul, roaming, or interconnection arrangements; or

(2) Telecommunications equipment that cannot route or redirect user data traffic or permit visibility into any user data or packets that such equipment transmits or otherwise handles.

(d) Reporting requirement.

(1) In the event the Contractor identifies covered telecommunications equipment or services used as a substantial or essential component of any system, or as critical technology as part of any system, during contract performance, or the Contractor is notified of such by a subcontractor at any tier or by any other source, the Contractor shall report the information in paragraph (d)(2) of this clause to the Contracting Officer, unless elsewhere in this contract are established procedures for reporting the information; in the case of the Department of Defense, the Contractor shall report to the website at <https://dibnet.dod.mil>. For indefinite delivery contracts, the Contractor shall report to the Contracting Officer for the indefinite delivery contract and the Contracting Officer(s) for any affected order or, in the case of the Department of Defense, identify both the indefinite delivery contract and any affected orders in the report provided at <https://dibnet.dod.mil>.

(2) The Contractor shall report the following information pursuant to paragraph (d)(1) of this clause

(i) Within one business day from the date of such identification or notification: the contract number; the order number(s), if applicable; supplier name; supplier unique entity identifier (if known); supplier Commercial and Government Entity (CAGE) code (if known); brand; model number (original equipment manufacturer number, manufacturer part number, or wholesaler number); item description; and any readily available information about mitigation actions undertaken or recommended.

(ii) Within 10 business days of submitting the information in paragraph (d)(2)(i) of this clause: any further available information about mitigation actions undertaken or recommended. In addition, the Contractor shall describe the efforts it undertook to prevent use or submission of covered telecommunications equipment or services, and any additional efforts that will be incorporated to prevent future use or submission of covered telecommunications equipment or services.

(e) Subcontracts. The Contractor shall insert the substance of this clause, including "this paragraph (e) and excluding paragraph (b)(2)", in all subcontracts and other contractual instruments, including subcontracts for the acquisition of commercial items.

(End of clause)

52.246-1 Contractor Inspection Requirements. 1984-04

52.246-2 Inspection of Supplies-Fixed-Price. 1996-08

52.246-16 Responsibility for Supplies. 1984-04

252.247-7023 Transportation of Supplies by Sea. 2019-02

252.232-7006 Wide Area WorkFlow Payment Instructions. 2018-12

As prescribed in 232.7004(b), use the following clause:

WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (DEC 2018)

(a) Definitions. As used in this clause-

"Department of Defense Activity Address Code (DoDAAC)" is a six position code that uniquely identifies a unit, activity, or organization.

"Document type" means the type of payment request or receiving report available for creation in Wide Area WorkFlow (WAWF).

"Local processing office (LPO)" is the office responsible for payment certification when payment certification is done external to the entitlement system.

"Payment request" and "receiving report" are defined in the clause at 252.232-7003, Electronic Submission of Payment Requests and Receiving Reports.

(b) Electronic invoicing. The WAWF system provides the method to electronically process vendor payment requests and receiving reports, as authorized by Defense Federal Acquisition Regulation Supplement (DFARS) 252.232-7003, Electronic Submission of Payment Requests and Receiving Reports.

(c) WAWF access. To access WAWF, the Contractor shall-

(1) Have a designated electronic business point of contact in the System for Award Management at <https://www.sam.gov>; and

(2) Be registered to use WAWF at <https://wawf.eb.mil/> following the step-by-step procedures for self-registration available at this web site.

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training Course and use the Practice Training Site before submitting payment requests through WAWF. Both can be accessed by selecting the "Web Based Training" link on the WAWF home page at <https://wawf.eb.mil/>

(e) WAWF methods of document submission. Document submissions may be via web entry, Electronic Data Interchange, or File Transfer Protocol.

(f) WAWF payment instructions. The Contractor shall use the following information when submitting payment requests and receiving reports in WAWF for this contract or task or delivery order:

(1) Document type. The Contractor shall submit payment requests using the following document type(s):

(i) For cost-type line items, including labor-hour or time-and-materials, submit a cost voucher.

(ii) For fixed price line items-

(A) That require shipment of a deliverable, submit the invoice and receiving report specified by the Contracting Officer.

(Contracting Officer: Insert applicable invoice and receiving report document type(s) for fixed price line items that require shipment of a deliverable.)

(B) For services that do not require shipment of a deliverable, submit either the Invoice 2in1, which meets the requirements for the invoice and receiving report, or the applicable invoice and receiving report, as specified by the Contracting Officer.

(Contracting Officer: Insert either "Invoice 2in1" or the applicable invoice and receiving report document type (s) for fixed price line items for services.)

- (iii) For customary progress payments based on costs incurred, submit a progress payment request.
- (iv) For performance based payments, submit a performance based payment request.
- (v) For commercial item financing, submit a commercial item financing request.
- (2)) Fast Pay requests are only permitted when Federal Acquisition Regulation (FAR) 52.213-1 is included in the contract.
- (f) [Note: The Contractor may use a WAWF "combo" document type to create some combinations of invoice and receiving report in one step.]
- (3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in applicable fields in WAWF when creating payment requests and receiving reports in the system.
- Routing Data Table*
- Field Name in WAWF Data to be entered in WAWF
- Pay Official DoDAAC FA8501
- Issue By DoDAAC FA8501
- Admin DoDAAC FA8501
- Inspect By DoDAAC Cited on Order
- Ship To Code Cited on Order
- Ship From Code Cited on Order
- Mark For Code Cited on Order
- Service Approver (DoDAAC) N/A
- Service Acceptor (DoDAAC) N/A
- Accept at Other DoDAAC N/A
- LPO DoDAAC N/A
- DCAA Auditor DoDAAC N/A
- Other DoDAAC(s) N/A
- (*Contracting Officer: Insert applicable DoDAAC information. If multiple ship to/acceptance locations apply, insert "See Schedule" or "Not applicable.")
- PAGE 166 OF 181
- FA850120D0002
- (**Contracting Officer: If the contract provides for progress payments or performance-based payments, insert the DoDAAC for the contract administration office assigned the functions under FAR 42.302(a)(13).)
- (4) Payment request. The Contractor shall ensure a payment request includes documentation appropriate to the type of payment request in accordance with the payment clause, contract financing clause, or Federal Acquisition Regulation 52.216-7, Allowable Cost and Payment, as applicable.
- (5) Receiving report. The Contractor shall ensure a receiving report meets the requirements of DFARS Appendix F.
- (g) WAWF point of contact.
- (1) The Contractor may obtain clarification regarding invoicing in WAWF from the following contracting activity's WAWF point of contact.

 (Contracting Officer: Insert applicable information or "Not applicable.")

- (2) Contact the WAWF helpdesk at 866-618-5988, if assistance is needed.
 (End of clause)

FAR Clauses Incorporated by Reference

Number	Title	Effective Date
52.202-1	Definitions.	2013-11
52.204-18	Commercial and Government Entity Code Maintenance.	2016-07

52.212-4	Contract Terms and Conditions-Commercial Items.	2018-10
52.228-5	Insurance-Work on a Government Installation.	1997-01
52.232-40	Providing Accelerated Payments to Small Business Subcontractors.	2013-12

DFARS Clauses Incorporated by Reference

Number	Title	Effective Date
252.203-7000	Requirements Relating to Compensation of Former DoD Officials	2011-09
252.203-7002	Requirement to Inform Employees of Whistleblower Rights.	2013-09
252.204-7003	Control of Government Personnel Work Product.	1992-04
252.204-7009	Limitations on the Use or Disclosure of Third-Party Contractor Reported Cyber Incident Information.	2016-10
252.204-7012	Safeguarding Covered Defense Information and Cyber Incident Reporting.	2019-12
252.204-7015	Notice of Authorized Disclosure of Information for Litigation Support.	2016-05
252.205-7000	Provision of Information to Cooperative Agreement Holders	1991-12
252.209-7004	Subcontracting with Firms that are Owned or Controlled by the Government of a Country that is a State Sponsor of Terrorism.	2019-05
252.217-7003	Changes.	1991-12
252.223-7008	Prohibition of Hexavalent Chromium.	2013-06
252.225-7001	Buy American and Balance of Payments Program.	2017-12
252.225-7002	Qualifying Country Sources as Subcontractors.	2017-12
252.225-7012	Preference for Certain Domestic Commodities.	2017-12
252.225-7048	Export-Controlled Items.	2013-06
252.225-7052	Restriction on the Acquisition of Certain Magnets and Tungsten.	2019-12
252.226-7001	Utilization of Indian Organizations, Indian-Owned Economic Enterprises, and Native Hawaiian Small Business Concerns.	2019-04
252.232-7010	Levies on Contract Payments.	2006-12
252.232-7017	Accelerating Payments to Small Business Subcontractors-Prohibition on Fees and Consideration.	2020-04
252.237-7010	Prohibition on Interrogation of Detainees by Contractor Personnel.	2013-06
252.243-7001	Pricing of Contract Modifications.	1991-12
252.243-7002	Requests for Equitable Adjustment.	2012-12
252.244-7000	Subcontracts for Commercial Items	2013-06
252.244-7001 Alternate I	Contractor Purchasing System Administration. - (Alternate I)	2014-05
252.244-7001	Contractor Purchasing System Administration. - (Alternate I)	2014-05
252.246-7007	Contractor Counterfeit Electronic Part Detection and Avoidance System.	2016-08
252.246-7008	Sources of Electronic Parts.	2018-05

FAR Clauses Incorporated by Full Text

52.204-1 Approval of Contract. 1989-12

As prescribed in 4.103 , insert the following clause:

APPROVAL OF CONTRACT (DEC 1989)

This contract is subject to the written approval of the Contracting Officer*[identify title of designated agency official here]* and shall not be binding until so approved.

(End of clause)

52.204-21 Basic Safeguarding of Covered Contractor Information Systems. 2016-06

As prescribed in 4.1903 , insert the following clause:

BASIC SAFEGUARDING OF COVERED CONTRACTOR INFORMATION SYSTEMS (JUN 2016)

(a) *Definitions.* As used in this clause-

Covered contractor information system means an information system that is owned or operated by a contractor that processes, stores, or transmits Federal contract information.

Federal contract information means information, not intended for public release, that is provided by or generated for the Government under a contract to develop or deliver a product or service to the Government, but not including information provided by the Government to the public (such as on public websites) or simple transactional information, such as necessary to process payments.

Information means any communication or representation of knowledge such as facts, data, or opinions, in any medium or form, including textual, numerical, graphic, cartographic, narrative, or audiovisual (Committee on National Security Systems Instruction (CNSSI) 4009).

Information system means a discrete set of information resources organized for the collection, processing, maintenance, use, sharing, dissemination, or disposition of information (44 U.S.C. 3502).

Safeguarding means measures or controls that are prescribed to protect information systems.

(b) Safeguarding requirements and procedures.

(1) The Contractor shall apply the following basic safeguarding requirements and procedures to protect covered contractor information systems. Requirements and procedures for basic safeguarding of covered contractor information systems shall include, at a minimum, the following security controls:

(i) Limit information system access to authorized users, processes acting on behalf of authorized users, or devices (including other information systems).

(ii) Limit information system access to the types of transactions and functions that authorized users are permitted to execute.

(iii) Verify and control/limit connections to and use of external information systems.

(iv) Control information posted or processed on publicly accessible information systems.

(v) Identify information system users, processes acting on behalf of users, or devices.

(vi) Authenticate (or verify) the identities of those users, processes, or devices, as a prerequisite to allowing access to organizational information systems.

(vii) Sanitize or destroy information system media containing Federal Contract Information before disposal or release for reuse.

(viii) Limit physical access to organizational information systems, equipment, and the respective operating environments to authorized individuals.

(ix) Escort visitors and monitor visitor activity; maintain audit logs of physical access; and control and manage physical access devices.

(x) Monitor, control, and protect organizational communications (*i.e.*, information transmitted or received by organizational information systems) at the external boundaries and key internal boundaries of the information systems.

(xi) Implement subnetworks for publicly accessible system components that are physically or logically separated from internal networks.

(xii) Identify, report, and correct information and information system flaws in a timely manner.

(xiii) Provide protection from malicious code at appropriate locations within organizational information systems.

(xiv) Update malicious code protection mechanisms when new releases are available.

(xv) Perform periodic scans of the information system and real-time scans of files from external sources as files are downloaded, opened, or executed.

(2) *Other requirements.* This clause does not relieve the Contractor of any other specific safeguarding requirements specified by Federal agencies and departments relating to covered contractor information systems generally or other Federal safeguarding requirements for controlled unclassified information (CUI) as established by Executive Order 13556.

(c) *Subcontracts.* The Contractor shall include the substance of this clause, including this paragraph (c), in subcontracts under this contract (including subcontracts for the acquisition of commercial items, other than commercially available off-the-shelf items), in which the subcontractor may have Federal contract information residing in or transiting through its information system.

(End of clause)

52.212-5 Contract Terms and Conditions Required to Implement Statutes or Executive Orders-Commercial Items. 2020-03

As prescribed in 12.301(b)(4), insert the following clause:

CONTRACT TERMS AND CONDITIONS REQUIRED TO IMPLEMENT STATUTES OR EXECUTIVE ORDERS-COMMERCIAL ITEMS (MAR 2020)

(a) The Contractor shall comply with the following Federal Acquisition Regulation (FAR) clauses, which are incorporated in this contract by reference, to implement provisions of law or Executive orders applicable to acquisitions of commercial items:

(1) 52.203-19, Prohibition on Requiring Certain Internal Confidentiality Agreements or Statements (JAN 2017) (section 743 of Division E, Title VII, of the Consolidated and Further Continuing Appropriations Act, 2015 (Pub. L. 113-235) and its successor provisions in subsequent appropriations acts (and as extended in continuing resolutions)).

(2) 52.204-23, Prohibition on Contracting for Hardware, Software, and Services Developed or Provided by Kaspersky Lab and Other Covered Entities (JUL 2018) (Section 1634 of Pub. L. 115-91).

(3) 52.204-25, Prohibition on Contracting for Certain Telecommunications and Video Surveillance Services or Equipment. (AUG 2019) (Section 889(a)(1)(A) of Pub. L. 115-232).

(4) 52.209-10, Prohibition on Contracting with Inverted Domestic Corporations (NOV 2015).

(5) 52.233-3, Protest After Award (AUG 1996) (31 U.S.C. 3553).

(6) 52.233-4, Applicable Law for Breach of Contract Claim (OCT 2004) (Public Laws 108-77 and 108-78 (19 U.S.C. 3805note)).

(b) The Contractor shall comply with the FAR clauses in this paragraph (b) that the Contracting Officer has indicated as being incorporated in this contract by reference to implement provisions of law or Executive orders applicable to acquisitions of commercial items:

X (1) 52.203-6, Restrictions on Subcontractor Sales to the Government (June 2020), with Alternate I (Oct 1995) (41 U.S.C. 4704 and 10 U.S.C. 2402).

X (2) 52.203-13, Contractor Code of Business Ethics and Conduct (OCT 2015) (41 U.S.C. 3509)).

X (3) 52.203-15, Whistleblower Protections under the American Recovery and Reinvestment Act of 2009 (JUN 2010) (Section 1553 of Pub. L. 111-5). (Applies to contracts funded by the American Recovery and Reinvestment Act of 2009.)

 (4) 52.204-10, Reporting Executive Compensation and First-Tier Subcontract Awards (OCT 2018) (Pub. L. 109-282) (31 U.S.C. 6101 note).

 (5) [Reserved].

 (6) 52.204-14, Service Contract Reporting Requirements (OCT 2016) (Pub. L. 111-117, section 743 of Div. C).

 (7) 52.204-15, Service Contract Reporting Requirements for Indefinite-Delivery Contracts (OCT 2016) (Pub. L. 111-117, section 743 of Div. C).

X (8) 52.209-6, Protecting the Government's Interest When Subcontracting with Contractors Debarred, Suspended, or Proposed for Debarment. (OCT 2015) (31 U.S.C. 6101note).

X (9) 52.209-9, Updates of Publicly Available Information Regarding Responsibility Matters (OCT 2018) (41 U.S.C. 2313).

 (10) [Reserved].

 (11) (i) 52.219-3, Notice of HUBZone Set-Aside or Sole-Source Award (MAR 2020) (15 U.S.C.657a).

 (ii) Alternate I (MAR 2020) of 52.219-3.

 (12) (i) 52.219-4, Notice of Price Evaluation Preference for HUBZone Small Business Concerns (MAR 2020) (if the offeror elects to waive the preference, it shall so indicate in its offer) (15 U.S.C. 657a).

 (ii) Alternate I (MAR 2020) of 52.219-4.

 (13) [Reserved]

 (14) (i) 52.219-6, Notice of Total Small Business Set-Aside (MAR 2020) (15 U.S.C.644).

 (ii) Alternate I (MAR 2020).

 (15) (i) 52.219-7, Notice of Partial Small Business Set-Aside (MAR 2020) (15 U.S.C. 644).

 (ii) Alternate I (MAR 2020) of 52.219-7.

 (16) 52.219-8, Utilization of Small Business Concerns (Oct 2018) (15 U.S.C. 637(d)(2) and (3)).

 (17) (i) 52.219-9, Small Business Subcontracting Plan (Mar 2020) (15 U.S.C. 637(d)(4)).

 (ii) Alternate I (NOV 2016) of 52.219-9.

 (iii) Alternate II (NOV 2016) of 52.219-9.

 (iv) Alternate III (MAR 2020) of 52.219-9.

 (v) Alternate IV (AUG 2018) of 52.219-9

- ____ (18) 52.219-13, Notice of Set-Aside of Orders (MAR 2020) (15 U.S.C. 644(r)).
- ____ (19) 52.219-14, Limitations on Subcontracting (MAR 2020) (15 U.S.C.637(a)(14)).
- ____ (20) 52.219-16, Liquidated Damages-Subcontracting Plan (JAN 1999) (15 U.S.C. 637(d)(4)(F)(i)).
- ____ (21) 52.219-27, Notice of Service-Disabled Veteran-Owned Small Business Set-Aside (MAR 2020) (15 U.S.C. 657f).
- ____ (22) (i) 52.219-28, Post Award Small Business Program Rerepresentation (MAR 2020) (15 U.S.C. 632(a)(2)).
- (ii) Alternate I (MAR 2020) of 52.219-28.
- ____ (23) 52.219-29, Notice of Set-Aside for, or Sole Source Award to, Economically Disadvantaged Women-Owned Small Business Concerns (MAR 2020) (15 U.S.C. 637(m)).
- ____ (24) 52.219-30, Notice of Set-Aside for, or Sole Source Award to, Women-Owned Small Business Concerns Eligible Under the Women-Owned Small Business Program (Mar 2020) (15 U.S.C. 637(m)).
- ____ (25) 52.219-32, Orders Issued Directly Under Small Business Reserves (MAR 2020) (15 U.S.C. 644(r)).
- ____ (26) 52.219-33, Nonmanufacturer Rule (MAR 2020) (15 U.S.C. 637(a)(17)).
- X (27) 52.222-3, Convict Labor (JUN 2003) (E.O.11755).
- X (28) 52.222-19, Child Labor-Cooperation with Authorities and Remedies (JAN 2020) (E.O.13126).
- X (29) 52.222-21, Prohibition of Segregated Facilities (APR 2015).
- X (30) (i) 52.222-26, Equal Opportunity (SEP 2016) (E.O.11246).
- X (ii) Alternate I (FEB 1999) of 52.222-26.
- X (31) (i) 52.222-35, Equal Opportunity for Veterans (Oct 2015) (38 U.S.C. 4212).
- X (ii) Alternate I (JUL 2014) of 52.222-35.
- X (32) (i) 52.222-36, Equal Opportunity for Workers with Disabilities (JUL 2014) (29 U.S.C.793).
- X (ii) Alternate I (JUL 2014) of 52.222-36.
- X (33) 52.222-37, Employment Reports on Veterans (FEB 2016) (38 U.S.C. 4212).
- X (34) 52.222-40, Notification of Employee Rights Under the National Labor Relations Act (DEC 2010) (E.O. 13496).
- X (35) (i) 52.222-50, Combating Trafficking in Persons (JAN 2019) (22 U.S.C. chapter 78 and E.O. 13627).
- X (ii) Alternate I (MAR 2015) of 52.222-50 (22 U.S.C. chapter78 and E.O. 13627).
- X (36) 52.222-54, Employment Eligibility Verification (OCT 2015). (Executive Order 12989). (Not applicable to the acquisition of commercially available off-the-shelf items or certain other types of commercial items as prescribed in 22.1803.)
- ____ (37) (i) 52.223-9, Estimate of Percentage of Recovered Material Content for EPA-Designated Items (May 2008) (42 U.S.C. 6962(c)(3) (A)(ii)). (Not applicable to the acquisition of commercially available off-the-shelf items.)
- ____ (ii) Alternate I (MAY 2008) of 52.223-9 (42 U.S.C. 6962(i)(2)(C)). (Not applicable to the acquisition of commercially available off-the-shelf items.)
- ____ (38) 52.223-11, Ozone-Depleting Substances and High Global Warming Potential Hydrofluorocarbons (Jun 2016) (E.O. 13693).
- ____ (39) 52.223-12, Maintenance, Service, Repair, or Disposal of Refrigeration Equipment and Air Conditioners (JUN 2016) (E.O. 13693).
- ____ (40) (i) 52.223-13, Acquisition of EPEAT?-Registered Imaging Equipment (JUN 2014) (E.O.s 13423 and 13514).
- ____ (ii) Alternate I (OCT 2015) of 52.223-13.
- ____ (41) (i) 52.223-14, Acquisition of EPEAT?-Registered Televisions (JUN 2014) (E.O.s 13423 and 13514).
- ____ (ii) Alternate I (Jun 2014) of 52.223-14.
- X (42) 52.223-15, Energy Efficiency in Energy-Consuming Products (DEC 2007) (42 U.S.C. 8259b).
- ____ (43) (i) 52.223-16, Acquisition of EPEAT?-Registered Personal Computer Products (OCT 2015) (E.O.s 13423 and 13514).
- ____ (ii) Alternate I (JUN 2014) of 52.223-16.
- X (44) 52.223-18, Encouraging Contractor Policies to Ban Text Messaging While Driving (AUG 2011) (E.O. 13513).
- ____ (45) 52.223-20, Aerosols (JUN 2016) (E.O. 13693).
- ____ (46) 52.223-21, Foams (Jun 2016) (E.O. 13693).
- ____ (47) (i) 52.224-3 Privacy Training (Jan 2017) (5 U.S.C. 552 a).
- ____ (ii) Alternate I (JAN 2017) of 52.224-3.
- X (48) 52.225-1, Buy American-Supplies (May 2014) (41 U.S.C. chapter 83).
- X (49) (i) 52.225-3, Buy American-Free Trade Agreements-Israeli Trade Act (MAY 2014) (41 U.S.C. chapter 83, 19 U.S.C. 3301 note, 19 U.S.C. 2112 note, 19 U.S.C. 3805 note, 19 U.S.C. 4001 note, Pub. L. 103-182, 108-77, 108-78, 108-286, 108-302, 109-53, 109-169, 109-283, 110-138, 112-41, 112-42, and 112-43).
- ____ (ii) Alternate I (MAY 2014) of 52.225-3.
- ____ (iii) Alternate II (MAY 2014) of 52.225-3.
- ____ (iv) Alternate III (MAY 2014) of 52.225-3.

___ (50) 52.225-5, Trade Agreements (OCT 2019) (19 U.S.C. 2501, *et seq.*, 19 U.S.C. 3301 note).

___ (51) 52.225-13, Restrictions on Certain Foreign Purchases (JUN 2008) (E.O.'s, proclamations, and statutes administered by the Office of Foreign Assets Control of the Department of the Treasury).

___ (52) 52.225-26, Contractors Performing Private Security Functions Outside the United States (Oct 2016) (Section 862, as amended, of the National Defense Authorization Act for Fiscal Year 2008; 10 U.S.C. 2302 Note).

___ (53) 52.226-4, Notice of Disaster or Emergency Area Set-Aside (Nov 2007) (42 U.S.C. 5150).

___ (54) 52.226-5, Restrictions on Subcontracting Outside Disaster or Emergency Area (Nov 2007) (42 U.S.C. 5150).

X (55) 52.232-29, Terms for Financing of Purchases of Commercial Items (FEB 2002) (41 U.S.C.4505, 10 U.S.C.2307(f)).

X (56) 52.232-30, Installment Payments for Commercial Items (Jan 2017) (41 U.S.C.4505, 10 U.S.C.2307(f)).

X (57) 52.232-33, Payment by Electronic Funds Transfer-System for Award Management (OCT 2018) (31 U.S.C. 3332).

___ (58) 52.232-34, Payment by Electronic Funds Transfer-Other than System for Award Management (Jul 2013) (31 U.S.C.3332).

___ (59) 52.232-36, Payment by Third Party (MAY 2014) (31 U.S.C.3332).

___ (60) 52.239-1, Privacy or Security Safeguards (AUG 1996) (5 U.S.C. 552a).

___ (61) 52.242-5, Payments to Small Business Subcontractors (JAN 2017) (15 U.S.C. 637(d)(13)).

___ (62) (i) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (FEB 2006) (46 U.S.C. Appx. 1241(b) and 10 U.S.C. 2631).

___ (ii) Alternate I (APR 2003) of 52.247-64.

___ (iii) Alternate II (FEB 2006) of 52.247-64.

(c) The Contractor shall comply with the FAR clauses in this paragraph (c), applicable to commercial services, that the Contracting Officer has indicated as being incorporated in this contract by reference to implement provisions of law or Executive orders applicable to acquisitions of commercial items:

[Contracting Officer check as appropriate.]

___ (1) 52.222-17, Nondisplacement of Qualified Workers (MAY 2014)(E.O. 13495).

___ (2) 52.222-41, Service Contract Labor Standards (AUG 2018) (41 U.S.C. chapter 67).

___ (3) 52.222-42, Statement of Equivalent Rates for Federal Hires (MAY 2014) (29 U.S.C. 206 and 41 U.S.C. chapter 67).

___ (4) 52.222-43, Fair Labor Standards Act and Service Contract Labor Standards-Price Adjustment (Multiple Year and Option Contracts) (AUG 2018) (29 U.S.C. 206 and 41 U.S.C. chapter 67).

___ (5) 52.222-44, Fair Labor Standards Act and Service Contract Labor Standards-Price Adjustment (May 2014) (29 U.S.C. 206 and 41 U.S.C. chapter 67).

___ (6) 52.222-51, Exemption from Application of the Service Contract Labor Standards to Contracts for Maintenance, Calibration, or Repair of Certain Equipment-Requirements (May 2014) (41 U.S.C. chapter 67).

___ (7) 52.222-53, Exemption from Application of the Service Contract Labor Standards to Contracts for Certain Services-Requirements (MAY 2014) (41 U.S.C. chapter 67).

___ (8) 52.222-55, Minimum Wages Under Executive Order 13658 (DEC 2015).

___ (9) 52.222-62, Paid Sick Leave Under Executive Order 13706 (JAN 2017) (E.O. 13706).

___ (10) 52.226-6, Promoting Excess Food Donation to Nonprofit Organizations (MAY 2014) (42 U.S.C. 1792).

(d) *Comptroller General Examination of Record.* The Contractor shall comply with the provisions of this paragraph (d) if this contract was awarded using other than sealed bid, is in excess of the simplified acquisition threshold, and does not contain the clause at 52.215-2, Audit and Records-Negotiation.

(1) The Comptroller General of the United States, or an authorized representative of the Comptroller General, shall have access to and right to examine any of the Contractor's directly pertinent records involving transactions related to this contract.

(2) The Contractor shall make available at its offices at all reasonable times the records, materials, and other evidence for examination, audit, or reproduction, until 3 years after final payment under this contract or for any shorter period specified in FAR subpart 4.7, Contractor Records Retention, of the other clauses of this contract. If this contract is completely or partially terminated, the records relating to the work terminated shall be made available for 3 years after any resulting final termination settlement. Records relating to appeals under the disputes clause or to litigation or the settlement of claims arising under or relating to this contract shall be made available until such appeals, litigation, or claims are finally resolved.

(3) As used in this clause, records include books, documents, accounting procedures and practices, and other data, regardless of type and regardless of form. This does not require the Contractor to create or maintain any record that the Contractor does not maintain in the ordinary course of business or pursuant to a provision of law.

(e) (1) Notwithstanding the requirements of the clauses in paragraphs (a), (b), (c), and (d) of this clause, the Contractor is not required to flow down any FAR clause, other than those in this paragraph (e)(1) in a subcontract for commercial items. Unless otherwise indicated below, the extent of the flow down shall be as required by the clause-

(i) 52.203-13, Contractor Code of Business Ethics and Conduct (OCT 2015) (41 U.S.C. 3509).

(ii) 52.203-19, Prohibition on Requiring Certain Internal Confidentiality Agreements or Statements (Jan 2017) (section 743 of Division E, Title VII, of the Consolidated and Further Continuing Appropriations Act, 2015 (Pub. L. 113-235) and its successor provisions in subsequent appropriations acts (and as extended in continuing resolutions)).

(iii) 52.204-23, Prohibition on Contracting for Hardware, Software, and Services Developed or Provided by Kaspersky Lab and Other Covered Entities (JUL 2018) (Section 1634 of Pub. L. 115-91).

(iv) 52.204-25, Prohibition on Contracting for Certain Telecommunications and Video Surveillance Services or Equipment. (AUG 2019) (Section 889(a)(1)(A) of Pub. L. 115-232).

(v) 52.219-8, Utilization of Small Business Concerns (OCT 2018) (15 U.S.C.637(d)(2) and (3)), in all subcontracts that offer further subcontracting opportunities. If the subcontract (except subcontracts to small business concerns) exceeds \$700,000 (\$1.5 million for construction of any public facility), the subcontractor must include 52.219-8 in lower tier subcontracts that offer subcontracting opportunities.

(vi) 52.222-17, Nondisplacement of Qualified Workers (May 2014) (E.O. 13495). Flow down required in accordance with paragraph (l) of FAR clause 52.222-17.

(vii) 52.222-21, Prohibition of Segregated Facilities (APR 2015).

(viii) 52.222-26, Equal Opportunity (SEP 2015) (E.O.11246).

(ix) 52.222-35, Equal Opportunity for Veterans (OCT 2015) (38 U.S.C.4212).

(x) 52.222-36, Equal Opportunity for Workers with Disabilities (Jul 2014) (29 U.S.C.793).

(xi) 52.222-37, Employment Reports on Veterans (Feb 2016) (38 U.S.C.4212)

(xii) 52.222-40, Notification of Employee Rights Under the National Labor Relations Act (DEC 2010) (E.O. 13496). Flow down required in accordance with paragraph (f) of FAR clause 52.222-40.

(xiii) 52.222-41, Service Contract Labor Standards (Aug 2018) (41 U.S.C. chapter 67).

(xiv) (A) 52.222-50, Combating Trafficking in Persons (JAN 2019) (22 U.S.C. chapter 78 and E.O 13627).

(B) Alternate I (Mar 2015) of 52.222-50(22 U.S.C. chapter 78 and E.O 13627).

(xv) 52.222-51, Exemption from Application of the Service Contract Labor Standards to Contracts for Maintenance, Calibration, or Repair of Certain Equipment-Requirements (May 2014) (41 U.S.C. chapter 67).

(xvi) 52.222-53, Exemption from Application of the Service Contract Labor Standards to Contracts for Certain Services-Requirements (MAY 2014) (41 U.S.C. chapter 67).

(xvii) 52.222-54, Employment Eligibility Verification (OCT 2015) (E.O. 12989).

(xviii) 52.222-55, Minimum Wages Under Executive Order 13658 (DEC 2015).

(xix) 52.222-62, Paid Sick Leave Under Executive Order 13706 (JAN 2017) (E.O. 13706).

(xx) (A) 52.224-3, Privacy Training (Jan 2017) (5 U.S.C. 552a).

(B) Alternate I (JAN 2017) of 52.224-3.

(xxi) 52.225-26, Contractors Performing Private Security Functions Outside the United States (OCT 2016) (Section 862, as amended, of the National Defense Authorization Act for Fiscal Year 2008; 10 U.S.C. 2302 Note).

(xxii) 52.226-6, Promoting Excess Food Donation to Nonprofit Organizations (MAY 2014) (42 U.S.C. 1792). Flow down required in accordance with paragraph (e) of FAR clause 52.226-6.

(xxiii) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (FEB 2006) (46 U.S.C. Appx.1241(b) and 10 U.S.C. 2631). Flow down required in accordance with paragraph (d) of FAR clause 52.247-64.

(2) While not required, the Contractor may include in its subcontracts for commercial items a minimal number of additional clauses necessary to satisfy its contractual obligations.

(End of clause)

52.216-18 Ordering. 1995-10

As prescribed in 16.506(a), insert the following clause:

ORDERING (OCT 1995)

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or task orders by the individuals or activities designated in the Schedule. Such orders may be issued from 25 Sep 2020 through 24 Sep 2025.

(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict between a delivery order or task order and this contract, the contract shall control.

(c) If mailed, a delivery order or task order is considered "issued" when the Government deposits the order in the mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if authorized in the Schedule.

(End of clause)

52.216-19 Order Limitations. 1995-10

As prescribed in 16.506(b), insert a clause substantially the same as follows:

Order Limitations (Oct 1995)

(a) Minimum order. When the Government requires supplies or services covered by this contract in an amount of less than \$1,000, the Government is not obligated to purchase, nor is the Contractor obligated to furnish, those supplies or services under the contract.

(b) Maximum order. The Contractor is not obligated to honor-

(1) Any order for a single item in excess of ____ \$20,000,000;

(2) Any order for a combination of items in excess of ____ \$20,000,000; or

(3) A series of orders from the same ordering office within ____<7> days that together call for quantities exceeding the limitation in paragraph (b)(1) or (2) of this section.

(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the Federal Acquisition Regulation (FAR)), the Government is not required to order a part of any one requirement from the Contractor if that requirement exceeds the maximum-order limitations in paragraph (b) of this section.

(d) Notwithstanding paragraphs (b) and (c) of this section, the Contractor shall honor any order exceeding the maximum order limitations in paragraph (b), unless that order (or orders) is returned to the ordering office within ____<5> days after issuance, with written notice stating the Contractor's intent not to ship the item (or items) called for and the reasons. Upon receiving this notice, the Government may acquire the supplies or services from another source.

(End of clause)

52.216-21 Requirements. 1995-10

As prescribed in 16.506(d), insert the following clause:

REQUIREMENTS (OCT 1995)

(a) This is a requirements contract for the supplies or services specified, and effective for the period stated, in the Schedule. The quantities of supplies or services specified in the Schedule are estimates only and are not purchased by this contract. Except as this contract may otherwise provide, if the Government's requirements do not result in orders in the quantities described as "estimated" or "maximum" in the Schedule, that fact shall not constitute the basis for an equitable price adjustment.

(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering clause. Subject to any limitations in the Order Limitations clause or elsewhere in this contract, the Contractor shall furnish to the Government all supplies or services specified in the Schedule and called for by orders issued in accordance with the Ordering clause. The Government may issue orders requiring delivery to multiple destinations or performance at multiple locations.

(c) Except as this contract otherwise provides, the Government shall order from the Contractor all the supplies or services specified in the Schedule that are required to be purchased by the Government activity or activities specified in the Schedule.

(d) The Government is not required to purchase from the Contractor requirements in excess of any limit on total orders under this contract.

(e) If the Government urgently requires delivery of any quantity of an item before the earliest date that delivery may be specified under this contract, and if the Contractor will not accept an order providing for the accelerated delivery, the Government may acquire the urgently required goods or services from another source.

(f) Any order issued during the effective period of this contract and not completed within that period shall be completed by the Contractor within the time specified in the order. The contract shall govern the Contractor's and Government's rights and obligations with respect to that order to the same extent as if the order were completed during the contract's effective period; *provided*, that the Contractor shall not be required to make any deliveries under this contract after 24 Sep 2026.

52.217-9 Option to Extend the Term of the Contract. 2000-03

As prescribed in 17.208(g), insert a clause substantially the same as the following:

Option to Extend the Term of the Contract (Mar 2000)

(a) The Government may extend the term of this contract by written notice to the Contractor within 30 days; provided that the Government gives the Contractor a preliminary written notice of its intent to extend at least 30 days before the contract expires. The preliminary notice does not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed 60 months.

(End of clause)

AFFARS Clauses Incorporated by Full Text

5352.201-9101 AFSC-ROBINS Ombudsman 10/1/2019

(a) An ombudsman has been appointed to hear and facilitate the resolution of concerns from offerors, potential offerors, and others for this acquisition. When requested, the ombudsman will maintain strict confidentiality as to the source of the concern. The existence of the ombudsman does not affect the authority of the program manager, contracting officer, or source selection official. Further, the ombudsman does not participate in the evaluation of proposals, the source selection process, or the adjudication of protests or formal contract disputes. The ombudsman may refer the interested party to another official who can resolve the concern.

(b) Before consulting with an ombudsman, interested parties must first address their concerns, issues, disagreements, and/or recommendations to the contracting officer for resolution. Consulting an ombudsman does not alter or postpone the timelines for any other processes (e.g., agency level bid protests, GAO bid protests, requests for debriefings, employee-employer actions, contests of OMB Circular A-76 competition performance decisions).

(c) If resolution cannot be made by the contracting officer, the interested party may contact the ombudsman, Mr. Timothy Inman, AFSC/PK, 480 Richard Ray Boulevard Robins AFB, GA 31098, Phone: (478) 222-4097, timothy.inman@us.af.mil. Concerns, issues, disagreements, and recommendations that cannot be resolved at the Center/MAJCOM/DRU/SMC ombudsman level, may be brought by the interested party for further consideration to the Air Force ombudsman, Associate Deputy Assistant Secretary (ADAS) (Contracting), SAF/AQC, 1060 Air Force Pentagon, Washington DC 20330-1060, phone number (571) 256-2395, facsimile number (571) 256-2431.

(d) The ombudsman has no authority to render a decision that binds the agency.

(e) Do not contact the ombudsman to request copies of the solicitation, verify offer due date, or clarify technical requirements. Such inquiries shall be directed to the contracting officer.

(End of clause)

5352.223-9000 Elimination of Use of Class I Ozone Depleting Substances (ODS) 10/1/2019

(a) Contractors shall not:

(1) Provide any service or product with any specification, standard, drawing, or other document that requires the use of a Class I ODS in the test, operation, or maintenance of any system, subsystem, item, component, or process; or

(2) Provide any specification, standard, drawing, or other document that establishes a test, operation, or maintenance requirement that can only be met by use of a Class I ODS as part of this contract/order.

[Note: This prohibition does not apply to manufacturing.]

(b) For the purposes of Air Force policy, the following products that are pure (i.e., they meet the relevant product specification identified in AFI 32-7086) are Class I ODSs:

(1) Halons: 1011, 1202, 1211, 1301, and 2402;

(2) Chlorofluorocarbons (CFCs): CFC-11, CFC-12, CFC-13, CFC-111, CFC-112, CFC-113, CFC-114, CFC-115, CFC-211, CFC-212, CFC-213, CFC-214, CFC-215, CFC-216, and CFC-217, and the blends R-500, R-501, R-502, and R-503; and

(3) Carbon Tetrachloride, Methyl Chloroform, and Methyl Bromide.

[NOTE: Material that uses one or more of these Class I ODSs as minor constituents do not meet the Air Force definition of a Class I ODS.]

(End of clause)

5352.223-9001 Health and Safety on Government Installations 10/1/2019

(a) In performing work under this contract on a Government installation, the contractor shall:

(1) Take all reasonable steps and precautions to prevent accidents and preserve the health and safety of contractor and Government personnel performing or in any way coming in contact with the performance of this contract; and

(2) Take such additional immediate precautions as the contracting officer may reasonably require for health and safety purposes.

(b) The contracting officer may, by written order, direct Air Force Occupational Safety and Health (AFOSH) Standards and/or health/safety standards as may be required in the performance of this contract and any adjustments resulting from such direction will be in accordance with the Changes clause of this contract.

(c) Any violation of these health and safety rules and requirements, unless promptly corrected as directed by the contracting officer, shall be grounds for termination of this contract in accordance with the Default clause of this contract.

(End of clause)

5352.242-9000 Contractor Access to Air Force Installations 10/1/2019

(a) The contractor shall obtain base identification and vehicle passes, if required, for all contractor personnel who make frequent visits to or perform work on the Air Force installation(s) cited in the contract. Contractor personnel are required to wear or prominently display installation identification badges or contractor-furnished, contractor identification badges while visiting or performing work on the installation.

(b) The contractor shall submit a written request on company letterhead to the contracting officer listing the following: contract number, location of work site, start and stop dates, and names of employees and subcontractor employees needing access to the base. The letter will also specify the individual(s) authorized to sign for a request for base identification credentials or vehicle passes. The contracting officer will endorse the request and forward it to the issuing base pass and registration office or Security Forces for processing. When reporting to the registration office, the authorized contractor individual(s) should provide a valid driver's license, current vehicle registration, valid vehicle insurance certificate to obtain a vehicle pass.

(c) During performance of the contract, the contractor shall be responsible for obtaining required identification for newly assigned personnel and for prompt return of credentials and vehicle passes for any employee who no longer requires access to the work site.

(d) When work under this contract requires unescorted entry to controlled or restricted areas, the contractor shall comply with AFI 31-101, Integrated Defense, and DODMAN5200.02_AFMAN 16-1405, Air Force Personnel Security Program.

(e) Upon completion or termination of the contract or expiration of the identification passes, the prime contractor shall ensure that all base identification passes issued to employees and subcontractor employees are returned to the issuing office.

(f) Failure to comply with these requirements may result in withholding of final payment.

(End of clause)

List of Attachments

Number	Attachment Name	Attachment Description	Reference Identifier	Date	URL	Line Item
01	MAVReq Virtual Reality Training System Product Description Final 16 June 2020	Product Description	Attachment 01 Product Description	19 JUN 2020		
02	Attachment 02 Financing Schedule Virtual Reality Training System	Attachment 02 Financing Schedule Virtual Reality Training System	Attachment 02 Financing Schedule Virtual Reality Training System	01 SEP 2020		
03	Attachment 03 Data Rights Assertion	Attachment 03 Data Rights Assertion	Attachment 03 Data Rights Assertion	30 AUG 2020		
04	Attachment 04 Acceptance Criteria	Attachment 04 Acceptance Criteria	Attachment 04 Acceptance Criteria	30 AUG 2020		